UNIVERSITY OF THE PUNJAB

ITU INFORMATION TECHNOLOGY INVITATION TO BID

Information Technology University (ITU), invites proposals/bids for:
“Procurement of Services for Construction of Sewerage Network at ITU
Main Campus, Barki Road, Lahore”.

1. Tender Document is available at www.itu.edu.pk and
www.ppra.punjab.gov.pk. The procurement shall be completed in
accordance with Punjab Procurement Rules 2014, on Single Stage - Two
Envelope Bidding Procedure.

2. A single package containing Technical and Financial Bids separately, duly
completed, signed, stamped, sealed and in complete conformity with
Tender Document must be submitted online on e-Procurement System
(E-PADS) website i.e. https://punjab.eprocure.gov.pk, till 1500 Hours
on last date of submission of bids i.e. 04t June, 2025. The bids shall be
opened at 1530 Hours on the same date, as per Punjab Procurement Rules,
2014.

3. Bidders are advised to ensure the uploading of bids on E-PADS Portal, well
before the submission deadline and not wait for the last date and time to
upload the bid. Bid submission on E-PADS portal shall entirely be the
responsibility of the bidders. ITU shall not be responsible for any issues
thereof. For any assistance regarding E-PADS Portal, the bidders may
contact on system support email and phone numbers as provided on the
website of the authority.

4. Bids that are incomplete, not signed and stamped, late or submitted by
other than a specified mode will not be considered.

5. Original Bid Security Instrument must be submitted in an envelope clearly
marked with the Bidding Document Number and Title, at ITU-Procurement
Office, 6t Floor, Arfa Software Technology Park (ASTP), 346-B, Ferozepur
Road, Lahore, before the last date and time for E-bid Submission.

6. Income/Sales tax registration certificate and other required documents as
mentioned in Tender Document must accompany the bids. Taxes will be
deducted as per government rules.

Note: ITU may reject all bids or proposals at any time prior to the acceptance of
a bid or proposal, as provided under Rule-35 of Punjab Procurement Rules,
2014.

PURCHASE OFFICER

INFORMATION TECHNOLOGY UNIVERSITY OF THE PUNJAB
6th Floor, Arfa Software Technology Park, 346-B, Ferozepur Road, Lahore.

Phone: (042) 111-111-488 (6030)
Web: www.itu.edu.pk



http://www.pitb.gov.pk/
http://www.ppra.punjab.gov.pk/
https://punjab.eprocure.gov.pk/
http://www.itu.edu.pk/

Tender Document

Tender No. 48836-19052025-01

PROCUREMENT OF SERVICES FOR
CONSTRUCTION OF SEWERAGE NETWORK

AT

ITU MAIN CAMPUS, BARKI ROAD, LAHORE
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INFORMATION TECHNOLOGY UNIVERSITY OF THE PUNJAB

4 KM, Main Barki Road, Lahore.
6t Floor, Arfa Software Technology Park, 346-B, Ferozepur Road, Lahore.

Phone: (+92) (42) 111-111-488 (6030) (6003)
oew@itu.edu.pk, URL: www.itu.edu.pk



mailto:oew@itu.edu.pk
http://www.itu.edu.pk/

TENDR/ CONTRACT FORM

Item Rate contract for the following works to be carried out at the Barki Road, Lahore

Name of Work Construction of Sewerage Network (Phase I) at ITU

Barki Campus Lahore.

Time for Completion 120 Days

Amount of Earnest Money Rs. 908,716/-

Name of Contractor

Renewed Vide No.
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Cost of Preparation and Submission of Tender

Tender to include only one Work

Schedule for Material and Equipment to be supplied by University

Responsibility for Quality and Specifications

Inspection of Site

Rate in the Bid Schedule

Amount of Tender

Addition and Alteration in the Bid Schedule

Un-attested Corrections

Additional Clauses
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GENERAL CONDITIONS OF CONTRACT

DEFINITIONS AND INTERPRETATIONS

Definition
Marginal Headings for information only

Term to include Designation of corresponding Post

CONTRACT DOCUMENTS

Documents mutually explanatory
Custody of Drawings

Classified Drawings

One copy of Drawings to be kept on Site

Further drawings and instructions

GENERAL OBLIGATIONS

Contract agreement
Performance security

Programme of work to be furnished if so required by Engineer-in-
charge
Action when programme not submitted in time

Setting out

Work to be executed in accordance with the specifications,
drawings, orders etc.

Action where no specifications are provided

Works to be under direction of Engineer-in-charge
Lighting at night work

Arrangements to safeguard danger to unfinished work
Contractor to supply plant, ladders, scaffolding, etc.

Contractor liable to pay damages arising from non-provision of
lights, fencing, etc.
Notice to be given before the work is covered up

Contractor’s employees.

Removal of Contractor’s employees.

Whole time qualified technical personnel for supervision of work
Opportunities for other contractors.

Damage to persons and property

Indemnity by the University

Work to be open to inspection

Contractor or his responsible agent to be present.
Giving of notices and payment of fees.
Compliance of statutes regulations etc.

Payment of income tax and other taxes.

Cost of bonds.

Change in the constitution of firm

Photographs and advertisements.
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ASSIGNMENT AND SUBLETTING

Assignment
Subletting

MATERIALS AND WORKMANSHIP

Quality of material and workmanship and tests

Cost of samples

Cost of tests

Cost of tests not provided for

Constructional material, fittings to conform to representative
samples approved by Engineer-in-charge

Stores and Equipment to be supplied by University

Action and compensation payable in case of bad work

LABOUR

Application of labour laws and rules
Contractor liable for payment of compensation to injured
workman or in case of death to his relations.

Use of donkeys and other animals.

COMMENCEMENT, TIME AND DELAYS

Commencement of work

Time for completion

Extension of time for completion.

No work at night or on Sundays/ Public Holidays
Compensation for delay.

Rate of progress.

CERTIFICATE OF COMPLETION

Certification of completion of work

ALTERATIONS, ADDITIONS AND OMISSIONS

Alternation in specifications and drawings.

Alternations, omissions or substitutions do not invalidate the contract.

Extension of time in consequence of alterations

Rate of works not in schedule of rates, bid schedule or in the estimates.

No compensation for alteration in or restriction of work
to be carried out, if variation does not exceed 20%

Variation exceeding 20%
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MAINTENANCE AND DEFECTS

Period of maintenance

Execution of work of repair etc.

Cost of execution of works of repair etc.

Remedy on contractor’s failure to carry out work required
Contractor liable to make good damages and for any

imperfection noticed during period of maintenance

ADVANCES TO CONTRACTOR

Secured advance on materials brought to site.

PAYMENTS

Bills to be submitted on prescribed form.

Bills to be submitted monthly.

Deduction of security deposit.

Conversion of security deposit into profit bearing securities.

Refund of security deposit.

Refund of security deposit on production of a bank guarantee

Refund of security deposit of maintenance and repair work

Payment on intermediate certificate to be regarded as advances

Final bill to be submitted within one month.
Procedure for payment to firms.
Sums payable by way of compensation to be considered as

reasonable compensation without reference to actual loss.

VARIATION IN PRICES OF SPECIFIED MATERIALS

Price variation (N/A)

CLAIMS OF CONTRACTOR

Bills to be submitted monthly

Claims for payment of extra ordinary nature to be referred
to the Competent Authority of University.

Time limit for unforeseen claims

Claim for compensation for delay in the execution of work.

REMEDIES AND POWERS

Action where whole of security deposit is forfeited.
Work at the risk and expense of the contractor
Contractor remains liable to pay compensation if
action is not taken under clauses.

Power to take possession or require removal of or

sell contractor’s plant, etc.
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Contract may be rescinded and security forfeited for
subletting, bribing or if contractor becomes insolvent
Deduction of amount due to University on any account

whatsoever to be permissible from sums payable to the contractor

SETTLEMENT OF DISPUTES

Procedure in case of disagreement.

Contractor dissatisfied with the decision of Project Director
Increase in amount of claim once referred not allowed
Reference to arbitration

Dispute for arbitration limited.

Acrbitration

APPENDICES

Appendix-A  Contract Agreement
Appendix-B  Specimen of Bank Guarantee to be furnished by the
contractor in lieu of performance security

Appendix-C  Specimen of Bank Guarantee for release of security
deposits

Appendix-D  Notification of Mobilization Advance

Appendix- E  Form of Mobilization Advance
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Appendix H  Financial Bid Submission Form
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AppendixJ  Format of Covering Letter
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1. IMPORTANT NOTE/ GENERAL INSTRUCTION
Bidders must ensure that they submit all the required documents indicated in the Bidding Documents without

fail. Bids received without, undertakings, valid documentary evidence, supporting documents and the manner
for the various requirements mentioned in the Bidding Documents or test certificates are liable to be rejected
at the initial stage itself. The data sheets, valid documentary evidences for the critical components as detailed
hereinafter should be submitted by the Bidder for scrutiny.

2. CHECKLIST FOR BID SUBMISSION
The bidder(s) must fill-up the checklist / table given below and attach required documents with proper

Sr. Description Yes/ | Attached at
# p No Annexure

Technical Proposal
Technical Proposal Form Annex-F, duly signed & stamped on Firm’s Letter

1.

Head.

2. Valid Registration with Pakistan Engineering Council (PEC) in category
C5-or above

3. Sole proprietor/partnership deed/Memorandum of Association of firm in
case of Limited Company

4. | Income Tax Certificate, PRA & Professional Tax Certificate

5. | Litigation History and no litigation affidavit on legal stamp paper in original

6. Affidavit on legal stamp paper in original declaring that the firm has never
been black listed

7. | Relevant Experience as outlined in the Technical Criteria

3. CV’s, PEC registration certificate and affidavit on stamp paper (in original)
of employed staff is mandatory for submission; and

9. Undertaking on stamp paper (in original) of ownership of tools and plants
is mandatory for submission

10. Earnest Money/ Bid Security not less than the Rs. 908,716/- in the form of

Deposit at Call from Scheduled Bank of Pakistan
11. | Construction Turn Over
12. | Bank Statement for showing credit limits

Financial Proposal

13 Financial Proposal Form Annex-H, duly signed & stamped on Firm'’s Letter
" | Head.

Price Schedule/Financial Cost Sheet Annex-I, duly signed & stamped on
Firm'’s Letter Head.

3. APPLICABILITY OF PUNJAB PROCUREMENT RULES, 2014
This Bidding Process will be governed under Punjab Procurement Rules, 2014, as amended from time to time

14.

and instructions of the Government of the Punjab if and when received.

Invitation to Bid

3.1 Punjab Procurement Rules to be followed

Punjab Procurement Rules, 2014 will be strictly followed. These may be obtained from PPRA’s website.
http://ppra.punjab.gov.pk. In this document, unless otherwise mentioned to the contrary, "Rule" means a Rule

under the Punjab Procurement Rules, 2014.

3.2 Mode of Advertisement(s)
As per Rule 12(1), this Tender is being placed online at PPRA’s website as well as at the website of Purchaser.
The bidding document carrying all details can be downloaded from ITU’s website www.itu.edu.pk and from

PPRA’s website www.ppra.punjab.gov.pk for information only.

3.3 Type of Open Competitive Bidding

As per Rule 38(2)(a) of Punjab Procurement Rules, 2014, Single Stage — Two Envelope Bidding Procedure shall
be followed. The said procedure is reproduced as follows:
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(i) the bid shall be a single package consisting of two separate envelopes, containing separately the
financial and the technical proposals;

(ii) the envelopes shall be marked as “Financial Proposal” and “Technical Proposal”;

(iii) in the first instance, the “Technical Proposal” shall be opened and the envelope marked as “Financial
Proposal” shall be retained unopened in the custody of the procuring agency;

(iv) the procuring agency shall evaluate the technical proposal in the manner prescribed in advance,
without reference to the price and shall reject any proposal which does not conform to the specified
requirements;

(v) during the technical evaluation no amendments in the technical proposal shall be permitted;

(vi) after the evaluation and approval of the technical proposals, the procuring agency shall open the
financial proposals of the technically accepted bids, publically at a time, date and venue announced
and communicated to the bidders in advance, within the bid validity period;

(vii)  the financial bids found technically nonresponsive shall be returned un-opened to the respective
bidders; and

(viii)  the lowest evaluated bidder shall be awarded the contract.
4. Bidding Details (Instructions to Bidders)

All bids must be accompanied by Bid Security (Earnest Money), as per provisions of this tender document
clause “Bid Security” in favor of “Information Technology University”. Original Bid Security Instrument must

be submitted in an envelope clearly marked with the Bidding Document Number and Title, at ITU-Procurement
Office, 6" Floor, Arfa Software Technology Park (ASTP), 346-B, Ferozepur Road, Lahore, before the last date
and time for E-bid Submission. The complete bids as required under this tender document, must be submitted

online on e-Procurement System (EPADS) website i.e. https://punjab.eprocure.gov.pk as per the following

schedule:

E-bid Submission Date & Time June 04, 2025 @ 03:00 PM

E-bid Opening Date & Time June 04, 2025 @ 03:30 PM

Bidders are advised to ensure the uploading of Bids on E-PADS Portal, well before the submission deadline and
not wait for the last date and time to upload the bid. Late E-bids shall not be considered and shall be rejected.
Bid submission on E-PADS portal shall entirely be the responsibility of the bidders. ITU shall not be responsible
for any issues thereof. For any assistance regarding E-PADS Portal, the bidders may contact on system support
email and phone numbers as provided on the website of the authority.

Bidding Documents are immediately available after date of publication. Information Technology University will
not be responsible for any cost or expense incurred by Bidders in connection with the preparation or uploading
of E-bids.

Bids shall be publicly opened in the Committee Room of Information Technology University, 6% Floor, Arfa
Software Technology Park, 346-B, Ferozepur Road, Lahore, on scheduled date and time. In case of official
holiday on the day of submission, next day will be treated as closing date. The Bidding document carrying all
details can also be downloaded from ITU’s website https://itu.edu.pk/tenders, and PPRA’s website

http://ppra.punjab.gov.pk.

Queries of the Bidders (if any) for seeking clarifications regarding the specifications of the Goods/ Items must
be received in writing to the Purchaser till May 26, 2025. Any query received after said date may not be
entertained. All queries shall be responded to within due time. ITU will host a Q&A session at ITU premises (6%
Floor, Arfa Software Technology Park, 346-B, Ferozepur Road, Lahore). All Bidders shall be informed of the
date and time in advance.

The bidder shall submit bid which comply with the Bidding Document. Alternative bids shall not be considered.
The attention of bidders is drawn to the provisions of this tender document Clause regarding “Determination
of Responsiveness of Bid” and “Rejection / Acceptance of the Tender” for making their bids substantially
responsive to the requirements of the Bidding Document.
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It will be the responsibility of the Bidder that all factors have been investigated and considered while submitting
the Bid and no claim whatsoever including those of financial adjustments to the contract / Letter of Acceptance
awarded under this Bid Process will be entertained by the Purchaser. Neither any time schedule, nor financial
adjustments arising thereof shall be permitted on account of failure by the Bidder.

5. Preparation / Submission of Tender
The Bidder(s) must submit their bid against complete scope of works as required in Annexure-A.

The Bidder will submit their respective bids in a manner explained in this tender document.

The Tender and all documents relating to the Tender, exchanged between the Bidder and the Purchaser, shall
be in English. Any printed literature furnished by the Bidder in another language shall be accompanied by an
English translation, which shall govern for purposes of interpretation of the Tender.

The Tender shall be filed in / accompanied by the prescribed Forms, Annexures, Schedules, Charts, Drawings,
Documents, Brochures, Literature, etc. which shall be typed, completely filled in, stamped and signed by the
Bidder or his Authorized Representative. In case of copies, signed and stamped photocopies may be submitted.
If volume of the bid contains various set(s) of documents the same must be properly numbered and tagged in
binding shape.

The Tender shall be in two parts i.e. the technical proposal and the financial proposal.

The Technical Proposal shall comprise the documentary proof(s) as per the mandatory requirements
mentioned in Checklist for Bid Submission, Tender Eligibility/Qualification Criteria and Technical Evaluation
Criteria without quoting the prices. (Annex — F & G)

The Financial Proposal shall comprise the following:

Financial Proposal Form (Annexure-H)

Price Schedule (Annexure-1)

The Bidders should provide soft copies of the Technical Proposal and the Financial Proposals, including all
Forms, Annexures, Schedules, Charts, Maps, Drawings, Documents, Brochures, Literature, etc., in the form of
MS Word Documents, MS Excel Worksheets and Scanned images, as and when required.

This is made obligatory to affix authorized signatures with official seal on all documents, annexures, copies,
certificates, brochures, literature, drawings, letters, forms and all relevant documents as part of the bids
submitted by the tenderer.

6. Bid Security (Earnest Money)
The bid security amount has been calculated and demanded on estimated price as per provision of Rule-27
“Bid Security” of PPRA Rules, 2014 (i.e. not exceeding five percent of the estimated cost), the Bidder shall
furnish the Bid Security (Earnest Money) as under:

a. for a sum of Rs. 908,716/-
b. denominated in Pak Rupees;
C. in the form of Demand Draft / Pay Order / Call Deposit Receipt, in the name of the Purchaser;
Original Bid Security Instrument must be submitted in an envelope clearly marked with the

Bidding Document Number and Title, before the E-bid Submission deadline at ITU-
Procurement Office, 6! Floor, Arfa Software Technology Park, 346-B, Ferozepur Road, Lahore;

d. have a minimum validity period of one hundred and twenty (120) days from the last date for
submission of the Tender.

7. Opening of the Tender
Tenders shall be opened at 1600 hours on the last date of submission of bids, in the presence of the
Bidder(s) for which they shall ensure their presence without further invitation, as per provision of Rule-
(30) of Punjab Procurement Rules, 2014. In case the last date of bid submission falls in / within the
official holidays / weekends of the Purchaser, the last date for submission of the bids shall be the next
working day.

The Bidder's name, modifications, withdrawal, security, attendance of the Bidder and such other details
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as the Purchaser may, at its exclusive discretion, consider appropriate, shall be announced and recorded.

No Bidder or its representative will be allowed to keep any digital device (camera, audio recorder, cell
phone etc.) during tender opening meeting at given time and location.

8. Determination of Responsiveness of the Bid (Tender)
The Purchaser shall determine the substantial responsiveness of the Tender to the Tender Document,
prior to the Tender evaluation, on the basis of the contents of the Tender itself without recourse to
extrinsic evidence. A substantially responsive Tender is one which:

Meets the eligibility criteria given herein this tender document.
meets the Technical Specifications for the Goods/Items/Services;
meets the delivery period / point for the Goods/Items/Services;
in compliance with the rate and limit of liquidated damages;

© oo T

offers fixed price quotations for the Goods / Items/Services, whereby no optional offer / bid or
price is allowed;

-

is accompanied by the required Bid Security as part of bid envelope against tender only;

g. The original receipt of tender fee submitted, attached with the bid envelope against tender
only;

h. In compliance with the Preparation/Submission of Tender in a manner prescribed in this tender
document clause-13;

i Conforms to all terms and conditions of the Tender Document, without material deviation or

reservation.

9. Technical Evaluation Criteria (Annex - G) Page # 68 & 69
The Bidder who have duly complied with the Eligibility/Qualification and Technical Evaluation Criteria
will be eligible/responsive for further processing.

The Bids, which do not conform, to the technical Specifications or Bid conditions or Bids from the
Bidders without adequate capabilities for supply of Goods/Items / Services will be rejected.

The Technically Responsive/ Qualified Bidder will be considered for further process.

The Technical proposal(s) shall be evaluated by the technical evaluation committee of ITU in the light
of following technical evaluation criteria:

Note: Verifiable documentary proof for all above mandatory requirements will be pre-requisite for the
evaluation of bids of the bidder(s) and responsive/non-responsive will be awarded on the basis of these
verifiable proofs.

10.Financial Proposal Evaluation Criteria (Annex-H & I)
Technically qualified /responsive Bidder(s) shall be called for opening of the Financial Proposal(s).
The Financial Proposals will be opened in the presence of the Bidders at the time and venue
indicated by the Purchaser accordingly. The technically Responsive/Successful Bidder(s) or their
authorized representatives shall be allowed to take part in the Financial Proposal opening.

Financial Proposal evaluation will be conducted under the Punjab Procurement Rules, 2014. The
bids Prices will include all duties, taxes and expenses etc. In case of any exemption of duties and
taxes given by the Government in favor of the Purchaser, the contractor shall be bound to adjust
the same in the Financial Proposal:

In cases of discrepancy between the cost/price quoted in Words and in Figures, the lower of the
two will be considered.

In evaluation of the price of an imported item, the price will be determined and considered
inclusive of the customs and other import duties etc.;

In evaluation of the price of articles/goods/services, which are subject to excise duty, sales tax,
income tax or any other tax or duty levied by the Government, the price will be determined and
considered inclusive of such duties and taxes.
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Purchaser will not be responsible for any erroneous calculation of taxes and all differences arising
out as above shall be fully borne by the Successful Bidder. However, any subsequent changes in
rates or structure of applicable taxes by the Government at any time during execution/evaluation
period will be dealt with mutual consent.

Primary Contact

Kashif Mahmood

Assistant Engineer

Email: assistant.engineer1 @itu.edu.pk

6th  Floor, Arfa  Software Technology Park,
346-B, Ferozepur Road, Lahore, Pakistan.

Secondary Contact
For general queries relating tender document bidders may contact at: ali.hamdani@itu.edu.pk
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Agreement No.

INFORMATION TECHNOLOGY
UNIVERSITY

LAHORE. PUNJAB

1. Name of Work Construction of Sewerage Network (Phase T) at 1TU Barki Campus

Lahore.
2. Estimated Cost Rs. /-
(Both in figures and words.)
3. Time for Completion
4, Amount of earnest money Rs. 908,716/- (in figures)
Rupees (in words)
5. Issued to

(Name of contractor)

Signature

Dated

Office Stamp

Note: - The agreement will be signed once the bids are evaluated.
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DETAILS DIRECTIONS FOR THE GUIDANCE OF TENDERERS

1. These directions are provided to assist the tenderer in preparing and submitting his tender.
The tender shall contain all information and data required to be furnished and shall be

prepared and submitted in accordance with the instructions set forth herein.

2. All necessary documents, such as copies of specifications (excluding standard specification
books etc), contract documents, including bill of quantities, estimated rates and any other
documents required in connection with the preparation of tender or execution of works,

signed, by the Engineer-in-charge will accompany the tender form.

3. The tenderer will not be reimbursed for any costs of any kind, whatsoever, incurred in

Connection with the preparation and submission of his tender.

4. No single tender shall include more than one work. A tenderer who wishes to tender for two

or more works shall submit tender for each work, separately.

5. The memorandum of work tendered for, and the schedule of materials and equipment to be
Supplied by the Engineer-in-charge and the rates at which they are to be charged for
(annexed hereto) shall be filled in the office of the Engineer-in-charge before the tender form
is issued. At this stage the tenderer should ensure that the tender form so issued is complete

in all respects.

6. The tenderer shall note that the ultimate responsibility for the quality of work and its
Conformity with the specifications and drawings rests solely with the successful bidder

whose tender is accepted.

7. The tenderer shall at his own expense, inspect and examine the site and surroundings and
Obtain for himself, on his own responsibility, all information that may be necessary for
preparing the tender and entering into contract, and shall determine and satisfy himself by
such means as he may consider necessary or desirable as to all matters pertaining to the
tender. The tenderer shall also satisfy himself before submitting his tender as to the
nature of grounds, hydrological and climatic conditions, the form and nature of the

site, the nature and lay out of the terrain, the availability of labour, water, electric power and

Contractor University Engineer/ Project Director
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Transportation facilities in the area. The tenderer shall specially investigate into the
sources of materials to be used for the works and satisfy himself about the quality and
quantities of materials available for the completion of the work and the means of
access to the site, the accommodation he may require and, in general, shall himself
obtain all necessary information, as to the risks, contingencies and other circumstances
which may influence or affect his tender. The Engineer-in-charge shall not assume any
responsibility regarding information gathered, interpretation or deduction which the
tenderer may arrive at, from the data that may be furnished with the contract

documents.

(a) The tenderer shall fill up the bid schedule.
(b) In case tenders are called on item rate basis, the tenderer shall quote his own
unit rate in the bid schedule on which he is willing to undertake each item of

work.

0] The tenderer shall work out the amount against each item of work in the bid
schedule and will indicate the total amount of his tender on which he is willing
to complete the works. The total amount worked out in the bid schedule shall
be entered by the tenderer in his tender as his tender price for the work. In case
of discrepancy between amounts in figures and in words, the amount in words
shall prevail.

(i) Should any discrepancy be found in the amount of pay items or if a column of
amount is found blank after filling in a unit rate, the unit rate filled by the
tenderer will be extended in working out of the amount of the tender and the total
amount of the bid schedule will be adjusted accordingly.

(iii) If a unit rate is left blank, but the amount against the item is filled, the unit rate
will be worked out on the basis of the amount divided by the quantity of the

item shown in the bid schedule.

(iv) If it is found that the tenderer has not entered any unit rate and amount against
any of the pay items of the bid schedule, the Engineer-in-charge shall fill in
the blanks by noting the word “Nil” in such blanks at the time of opening of
the tender. Such pay items shall be deemed to be covered by the rates of other

items.

(v) If the tenderer does not accept the adjusted / corrected amount of tender
according to the above provision, his tender shall be rejected and the earnest

money forfeited.
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10.  The tender which proposes any alteration in the works specified in the bid schedule or
in the time allowed for carrying out the works or in any other condition mentioned by
the Engineer-in-charge, will be liable to rejection. The tenderer shall sign each and
every page of the tender and contract documents, without making any alteration. All
enclosures issued with the contract documents, shall be attached with the tender duly
signed by the tenderer. Any addition or alteration made after filling the form shall be
duly attested by the tenderer. Non-compliance of this condition shall render the tender

liable to rejection.

11.  The tenderer shall fill in the tender documents in ink. Errors, if any, shall be scored out
and corrections rewritten legibly and attested by the tenderer. Any addition or
alteration made after filling the from shall be duly attested by the tenderer.
Non-compliance of this condition shall render the tender liable to rejection. Any tender
with unattested correction shall be attested by the tenderer in the presence of other
tenderers at the time of opening of the tender except that no correction shall be
permissible in the rate or amount of the bid schedule or in the tendered price after the
opening of the tender.

12.  Additional clause(s) for a particular work shall be typed on separate sheets by the
Engineer-in-charge, which will be annexed to the contract documents specifying the
number of sheets. The tenderer shall not add or delete any additional clause(s) in the
additional clause(s) sheet(s), provided by the Engineer-in-charge.

13.  The quantities mentioned in the bid schedule are estimated quantities, to be used for
preparing tenders, and the Engineer-in-charge does not expressly nor by implication
agree that the actual amount of works to be performed will correspond therewith. No
payment will be made on account of anticipated profits for work covered by the
contract which is not performed, nor will any adjustment in the unit rates set forth in
the bid schedule be made because of an increase or decrease in the actual quantities
from the estimated quantities indicated therein, except as determined in accordance

with the provisions of clause 42 of the general conditions of contract.

14.  No tender without earnest money shall be entertained. Earnest money (Rs. 908,716/-)
shall be in the form of
deposit at call receipt. The earnest money of the unsuccessful tenderers shall normally
be returned by the Engineer-in-charge within a week of opening of the tenders and in
any case not later than thirty (30) days following the date set for opening of tenders
except in cases where the tenders are to be accepted by the respective competent
authority, in those cases the earnest money of only three lowest bidders will be retained
and returned to the unsuccessful bidders not later than (60) days of opening of the
tenders. In the event of the tender being accepted, a receipt for the earnest money
forwarded therewith, shall there upon be given to the contractor. The earnest money of
the successful tenderer on execution of the contract covering work will be adjusted
towards the amount of security deposit to be retained from the first amount(s) payable

to the contractor under the contract.

Contractor University Engineer/ Project Director
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15. The successful tenderer will be required to enter into a contract, furnish the

performance security (wherever required) and to commence the work within the time

specified in the memorandum of work. Should the successful tenderer refuse or fail for

any reason to enter into contract, or to furnish the performance security or to

commence the work within the time specified in the memorandum of work, it should

constitute a just cause for the annulment of the award and in the event of such

annulment, the entire earnest money shall be forfeited to UNIVERSITY, as

compensation for such default.

16. 0)

(i)

(iif)

(iv)

The tender shall be signed by the person(s) duly authorized to do so. In the

event of a tender being submitted by a firm, it shall be signed separately by
each member thereof, or in the event of the absence of any partner, it shall be
signed on his behalf by a person holding a power of attorney authorizing him
to do so. Such power of attorney should be produced with tender and it must
disclose that the firm is duly registered under the partnership Act, 1932 or any

other law in force.

The tender submitted by a joint venture of two or more firms shall be

accompanied, by a document of formation of the joint venture, duly registered
and authenticated by a competent court, in which shall be stated precisely, the
conditions under which it shall function, its period of validity, the person(s)
authorized to represent it and accept its obligations the participation of several
firms forming the joint venture and any other information necessary to permit

a full appraisal of its function.

A tender submitted by a corporation must bear the seal of the corporation and

be attested by its Secretary.

In all cases, the tender must be signed by an individual or individuals having
powers to legally bind the firm, joint venture, corporation or companies on

whose behalf they are signing.

17. Each tenderer shall be deemed to have satisfied himself before tendering as to the

correctness and sufficiency of his tender and of the rates and prices stated in the bid

schedule, which rates and prices shall, except in so far as it is otherwise expressly

provided in the contract, cover all obligations under the contract and all matters and

things necessary for the proper completion and maintenance of the work.
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18.  The tenderer may modify or withdraw his tender after submission, provided that the
modification or notice of withdrawal is received in writing by the Engineer-in-charge
prior to the prescribed deadline for submission of tenders. The tenderer’s modification
or notice of withdrawal shall be prepared, sealed, marked and delivered, with the inner
envelopes additionally marked “MODIFICATION OR WITHDRAWAL” as
appropriate. No tender may be modified subsequent to the deadline for submission of
tenders. Withdrawal of a tender during the interval between the deadline for
submission of tenders and the expiration of the period of tender validity i.e. (120)
days as specified by the tenderer in the form of tender may result in the forfeiture of
the tender security.

19.  The tenderer shall submit the original tender documents complete in all respect and
keep a copy of the tender for his own record. The original should be sealed in an inner
and an outer envelope, duly marking the envelopes as “ORIGINAL”. The inner and
outer envelopes shall (a) be addressed to (Project Director), (b) and bear the
following identifications: Tender for (Name of Contract), (Reference Number of
Tender), and the words “DO NOT OPEN BEFORE (Time and Date, set for
opening)”. The inner envelopes shall indicate the name and address of the tenderer to
enable the tender to be returned unopened in case it is declared to have been received
late is otherwise unacceptable. If the outer envelope is not sealed and marked as
instructed above, the Engineer-in-charge will assume no responsibility for the
misplacement or premature opening of the tender submitted. A tender opened

prematurely because of improper identification will be rejected.

20.  The tenderer shall indicate in the space provided in the tender his full and proper
address at which notices may be legally served on him and at which all correspondence in

connection with his tender and the contract is to be sent.

21.  The presentation of tender implies full acceptance on the part of the tender of these

instructions and all other conditions set forth in the contract document.

22.  Any tender received by the Engineer-in-charge after the deadline for submission of
tenders prescribed in the Notice Inviting Tenders will be returned unopened to the tenderer.

23.  The Engineer-in-charge or his duly authorized officer (not bellow the rank of Assistant
Engineer) will open tenders in the presence of intending tenderers or their authorized
agents, who may be present at the time. The officer opening the tender will announce

the name of tenderer, tender rates and the presence of requisite tender security.
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24.  Promptly after the opening of tenders, the Engineer-in-charge will undertake a detailed
evaluation of tenders. The Engineer-in-charge will determine whether each tender is
substantially responsive to the requirements of the tender documents and conforms to all
the terms, conditions and specifications of the tender documents without material
deviation or reservation. If a tender is not substantially responsive to the requirements of
the tender documents, it will be rejected by the Engineer-in-charge, and may not
subsequently be made responsive by the tenderer having corrected or withdrawn the non-
confirming deviation or reservation.

25.  Except for information to be read out by the Engineer-in-charge at the time of opening
tenders in accordance with para 23 above, no information relating to the examination,
clarification, evaluation and comparison of tenders and recommendations concerning the
award of contract shall be disclosed to tenderers or other persons not officially
concerned with such process. Any effort by a tenderer to influence the process of
examination, clarification, evaluation and comparison of tenders, and in decisions

concerning award of contract, may result in the rejection of his tender.

26.  Toassist in the examination, evaluation and comparison of tenders, the Engineer-in-
charge may ask tenderers individually for clarification of their tenders, including
breakdowns of unit rates. The request for clarification and the response shall be in
writing or by cable, but no change in the price or substance of the tender shall be
sought, offered or permitted except as required to confirm the correction of
arithmetical errors discovered by the Engineer-in-charge during the evaluation of the

tender.

(a) In case the total tendered amount is less than 5% of the approved estimated

(DNIT) amount, the lowest bidder will have to deposit additional performance

security from the Scheduled Bank ranging from 5% to 10% as under, within 15 days of

issuance of notice or with in expiry period of bid, whichever is earlier.

TOTAL TENDERED AMOUNT ADDITIONAL
BELOW CORRESPONDING PERFORMANCE
ESTIMATE COST SECURITY
5% 5%
6% 6%
7% 7%
8% 8%
9% 9%
10% 10%
Contractor University Engineer/ Project Director
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27.  The Engineer-in-charge shall have the right of rejecting all or any of the tenders
without assigning any reason thereof. The Engineer-in-charge will not be bound to

award the contract to the lowest or to any other tenderer.

28.  The unit rates and prices entered in the bid schedule will be the rates at which the
contractor will be paid (Subject to the adjustment specified in clause 55 of the annexed
conditions) and shall be deemed to include all costs of performing the work, including
income tax, super tax, and/ or other charges, duties and taxes of the government,
autonomous, semi-autonomous and local bodies, profits and costs of accepting the

general risk, liabilities and obligations set forth in or implied from the contract.

29.  Prior to the expiration of the period of tender validity (120 days) prescribed in the tender
form or any extension thereof that may have been granted by the tenderer, the
Engineer-in-charge will notify the successful tenderer by cable and confirm in writing
by registered letter that his tender has been accepted. This letter of acceptance shall
name the sum which will be paid in consideration of the execution, completion and
maintenance of the works as prescribed in the contract, (hereinafter called the contract

price). The notification of award will constitute the formation of the contract.

30.  Atthe time, the Engineer-in-charge notifies acceptance of the tender to the tenderer, he
will send the tenderer the form of agreements between the parties. Within fifteen (15)
days of receipt of the form of agreement, the successful tenderer shall furnish the
performance  security and  sign  the contract in  the  presence
of Engineer-in-charge, failing which his bid will be rejected and bid security will be
forfeited.

31.  After the successful tenderer has signed the contract and furnished adequate
performance security the Engineer-in-charge will notify to the unsuccessful tenderers

that they were unsuccessful.

32.  The completion period will be reckoned from the date of delivering the award or the

handing over of the site to the contractor, which ever is later.

33. A copy of the contract agreement may be obtained by the contractor at his own cost.
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TENDER FOR WORK

To

The University Engineer/The Engineer In charge,

Dear Sir,

I/We

the undersigned tenderer, having examined the conditions of contract, specifications, drawings,
bid schedule and addenda Nos. thereto, for the
work of

(Name of the Work)

and the works associated therewith, and having examined the site of the above named works, or

having caused the site to be visited on our behalf by my/our competent and reliable agent, and
having satisfied myself/ ourselves as to all conditions under which the above named work must
be performed, hereby offer to execute, complete and maintain the whole of the above mentioned
work including its ancillary works associated therewith, in accordance with the said contract
documents, including the addenda indicated above a tender price of Rs.

(Rupees) or such other sums as
may be ascertained in accordance with the said conditions of contract and the rates, and the prices set
forth in the bid schedule:

2. As security for the due performance of the undertaking and obligations of this tender
I/We submit herewith a deposit at call receipt No. dated in the

amount of Rs. (Rupees) from the Bank

Branch drawn in your favour or made payable to you as

earnest money, the full value of which will be absolutely forfeited to UNIVERSITY without
prejudice to any other rights or remedies of the University, should I/We withdraw or modify the

tender within its validity period of (120) days, following the date of receipt of tender.

3. I/We understand that if my/our tender is accepted, the full value of the earnest money as
attached with the tender shall be detained by the University towards the amount of security
deposit specified in clause 48 of the said conditions of contract and item (d) of the memorandum

of work.
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4. Should this tender be accepted by you I/We hereby undertake: -

(a)

(b)

(©)

(d)

To sign all the necessary documents for entering into a contract agreement in
the form set out in the contract document within fifteen (15) days following

your notification of such acceptance.

To commence the work within the stipulated time named in item(f) of
memorandum hereto annexed following the date of issuance of your order to
proceed with or the handing over of the site, whichever is later and in the
event of my/our failure to do so, the entire amount of earnest money
deposited by me/us for which deposit at call receipt is enclosed herewith is to
be absolutely forfeited to the University. On the commencement of work,
I/We hereby also agree to abide by and fulfill all the terms or provisions of
the said conditions of the contract annexed hereto so far as applicable and in
default thereof, to forfeit and pay to University the sums of money
mentioned in the said conditions.

To complete and deliver the whole of the work comprised in the contract
within the time stipulated in item No. (g) of the memorandum hereto
annexed, subject to such extension in the time limit as may be granted under

the conditions of contract.

The furnishing of performance security under item (h) of the memorandum
Annexed here of the cost of the work in the same form and on the same
conditions as are prescribed by and to the satisfaction of the Engineer-in-
charge.

5. I/We also agree that when materials and or equipment for the work are provided by the

University the rates to be paid for them shall be as provided in appendices annexed hereto.

6. I/We agree to abide by this tender for the period of (120) days following the date set for

receiving of tenders and it shall remain binding upon me/us and may be accepted by you at any

time before the expiration of that period.

7. Unless and until a formal agreement is prepared and executed, this tender, together with

your written acceptance thereof, shall constitute a binding contract between us, and shall be

deemed for all purposes to be the contract agreement.
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8. I/We understand that you are not bound to accept the lowest or any tender you may

receive, and that you will not defray any expenses incurred by me/us in tendering.

Thanking you,

Yours Faithfully,

(Signature of Tenderer)

Dated this day Name
of 20

Address

The above tender is hereby accepted by me on behalf of Information

Technology University of the Punjab, Lahore.

(Signature of Engineer in charge)

In case the above address is changed, the contractor will immediately notify in writing to

the Engineer in charge, his new address.
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MEMORANDUM OF WORK

(To be filled by Information Technology University Lahore, Punjab)

@ General Description

(if several sub works are included, they should be detailed on a separate sheet.

(b) Amount of earnest money Rs. 908,716/-

(to be furnished by the tenderer in the

shape of deposit at call from a Schedule

Bank of Pakistan).
(© Percentage of retention money to be retained from the bills.
(i) On the amount of work done upto
Rs.5 million = Ten (10) percent
(i) On the amount of work done beyond
Rs.5 million = Five (5) percent
(e) Minimum amount of interim running bills Rs. 1.5 Million
) Mobilization period days.
07 days
(9) Time allowed to complete the work after the expiry of mobilization period
days. 120 days
(h) Amount of performance

Security in the form of Bank Guarantee (See Contract Conditions Clause 7

and general direction 26 (a)).

Five (5) percent of the accepted tender price in the case of tenders with cost

exceeding Rs.50 million_and as per general condition 26(a) for all tenders.

Rs.
(1) Period of maintenance (after the date of issuance of certificate of completion)
360 days
Contractor University Engineer/ Project Director
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BID SCHEDULE

1. Name of Work: Construction of Sewerage Network (Phase I) at ITU Barki Camus Lahore.
2. Schedule of items (See Annex-I)

Contractor University Engineer/ Project Director
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BID SCHEDULE
Name of Work: Construction of Sewerage Network (Phase I) at ITU Barki Campus Lahore

See Annex-I1

Total tender amount of the work
(To be filled in by the Tenderer)

1. Total Cost of Schedule Items Rs.

2. Total Cost of other than schedule ltems / Item Rates Rs.
Grand Total Rs.

(In Words) Rupees

Contractor University Engineer/ Project Director

ITU Lahore Page 26/82



GENERAL CONDITIONS OF CONTRACT
DEFINITIONS AND INTERPRETATIONS

DEFINITIONS

CLAUSE-1

In the contract (as herein after defined) the following words and expressions shall have the
meanings hereby assigned to them, except where the context otherwise requires: -
QD “Agent” means the person appointed by the contractor to act on his behalf in his

absence;

2 “Certificate of completion” means the certificate of completion given by the

Engineer-in-charge pursuant to clause 40 of these conditions;

3 “Contract” means the contract agreement, the documents set out therein and includes
the conditions of contract, the tender and acceptance thereof, the specifications, the

drawings, the bid schedule, schedule of rates and the prices;

()] “Contractor” means the person or persons, firm or company whose tender has been
accepted by the Engineer-in-charge, and shall include the contractor’s duly authorized

representative, successors and assignees;

(5) “Contract Price” means the sum named in the tender, subject to such addition thereto or

deductions there from as may be made under the provisions of the contract;

(6) “Constructional Plant” means all appliances, or things required in or about the
execution, completion, or maintenance of the works or temporary works, but does not
include the materials or other things intended to form or forming part of permanent or

temporary works;

@) “Drawings” means the drawing(s) referred to in the contract documents and any
modifications of such drawing(s) as may from time to time be furnished or approved in

writing by the Engineer-in-charge;
(8) “Engineer-in-charge” means the Engineer or any other officer who for the time being and
from time to time is in charge of the works and includes an officer appointed by the University.

Engr. Usman Ali Alvi is hereby designated by the University to act as Engineer-in-charge for the

Purpose of the contract.

Contractor University Engineer/ Project Director

ITU Lahore Page 27/82



)

(10)

(11)

(12)

(13)

(14)

(15)

(16)

17

“University” means (Information Technology University of the Punjab, Lahore)

“Period of Maintenance” means the period during which the contractor is obliged to

guarantee the work or defined portions of work against defect and during which he is
obliged to perform any maintenance procedure that may be specified by the Engineer-in-
charge and shall be calculated from the date of the certificate of completion given by the
Engineer-in-charge in accordance with clause 40 hereof or in the event of more than one
certificate having been issued by the Engineer-in-charge under the said clause from the

respective dates so certified;

“Maintenance” means the repairs, amendment, and reconstruction and includes the
rectification of defects imperfections, shrinkages and other faults except fair wear and tear
as may be required of the contractor in writing by the Engineer-in-charge during the period

of maintenance;

“Programme of Work” means the Programme of work submitted by the contractor and
approved by the Engineer-in-charge and includes and amendment there to made from
time to time and approved by the Engineer-in-charge;

“Item Rates” mean the rates determined on the basis of the market rates system
introduced by the Government in replacement of the Composite Schedule of Rates 1998
through Finance Department Notification No.RO(Tech) F.D.2-3/2004 dated 02-08-2004.

“Site” means the lands and other places on, at, over, under; in or through which the

works are to be executed or carried out in pursuance of the contract or any adjacent land,
or part or street, which may be allotted or used for the purpose of carrying out the
contract or any lands or places provided by the Engineer-in-charge for the purpose of the
contract together with such other places as may be specifically designated in or pursuant to

the contract as forming part of the site;

“Specifications” means the specification referred to in the tender and any modification
thereof or addition thereto as may from time to time be furnished or approved in writing by

the Engineer-in-charge

“Temporary Works” means all temporary works of every kind required in or about the

construction, completion or maintenance of the works;

“Works” means the works to be executed in accordance with the contract and includes

any permanent works as required for the performance of the contract.
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CLAUSE-2
The marginal headings, the words, notes, titles and phrases used in these general

Marginal
headings for ~ conditions and documents attached hereto, are strictly for information and
information . . . .
only direction of the reader with regard to the contents of the said documents and
shall by no means be invoked for interpretation of the said clauses nor shall they be
deemed to be part thereof or be taken into consideration in the interpretation
thereof or of the contract.
CLAUSE-3
The term “University Engineer” or “Project Director” used in the contract and
Terms to
include the documents attached thereto, shall be the holder in corresponding posts in

designation of )
corresponding  'elation to the work.
post

CONTRACT DOCUMENTS

CLAUSE-4
Except if and to the extent otherwise provided by the contract, the conditions
Documents of contract and additional conditions annexed hereto shall

mutually . .
explanatory  prevail over those of any other document forming part of the contract.

Subject to the foregoing, the several documents forming the contract are to
be taken as mutually explanatory of one another, but in case any error,
omission, ambiguity or discrepancy is found between these documents, the
same shall be reported to the Engineer-in-charge who shall correct such error
or omission or explain and adjust the ambiguity or discrepancy, as the case
may be, and shall thereupon issue to the contractor instructions directing in
what manner the work is to be carried out. Provided always that if in the
opinion of the Engineer-in-charge compliance with any such instructions shall
involve the contractor in any expenses which by reason of
any such error, omission, ambiguity or discrepancy, the contractor did not have
reasons to anticipate, the Engineer-in-charge shall pay such additional sums as
he shall certify to be reasonable to cover such expenses. Provided further that
any work done by the contractor, which perpetuates or adds to any error,
omission, ambiguity or discrepancy, already discovered and pointed out, shall

be considered to have been done at the contractor’s own risk.
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CLAUSE-5
1) The drawings shall remain in the sole custody of the Engineer-in-charge but

two sets of the detailed or working drawings will be obtained by the contractor

Custod . ) .
uf,;) Y free of cost from the Engineer-in-charge after acceptance of his tender. The
drawings  contractor shall provide and make at his own expense any further copies
required by him. On the completion of the contract, the contractor shall return
to the Engineer-in-charge all drawings provided to him under the contract.
2 If so instructed, the contractor shall undertake not to disclose details of

classified drawings, other than to men in his employ, and will give an

Classified undertaking to the Engineer-in-charge that these drawings are not replicated or
Drawings
passed on to others or used by any other agency/person.

3) One copy of the drawings, furnished to the contractor as aforesaid shall be kept

by the contractor on site and the same shall at all reasonable times also be

One co of . . . . .
Drawing ?gbe made available for inspection and used by the Engineer-in-charge or by any of

keptonsite. s superior officer, or by any other person authorized by the Engineer-in-

charge in writing.

4) The Engineer-in-charge shall supply to the contractor, from time to time
during the progress of the works, such further drawings and instructions as
shall be necessary for the purpose of the proper and adequate execution and

Further
drawings and  aintenance of the works, and the contractor shall carry out and be bound by
instructions

the same. The contractor shall give adequate notice in writing, to the Engineer-
in-charge of any such further drawing and instructions that the contractor may

require for execution of works or otherwise under the contract.

GENERAL OBLIGATIONS
CLAUSE-6
Contract The contractor shall, when called upon so to do by the Engineer-in-charge
A t
preemen enter into and execute a contract agreement in the form annexed.
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CLAUSE-7
The contractor shall (a) within 15 days of the receipt by him of the notification
of the acceptance of his tender furnish to the Engineer-in-charge in bank
draft, Cashier’s Cheque or payment order or Bank Guarantee from any

Performance  Scheduled bank of Pakistan, the amount to make up the full performance
security

security where required and specified in the tender, and/or (b) permit
University at the time of making any payment to him for work done under the
contract deduct such sum as specified in item (h) of memorandum and moneys
or deductions so paid or made shall be held as additional security deposit. All
compensation or the sums of money payable by the contractor under the terms
of this contract may be deducted from, or paid by the sale of sufficient part of
his performance security, and in the event of his performance security reduced
by reason of any such deduction or sale as aforesaid the contractor shall within
ten days thereafter make good in cash or other securities as aforesaid any sum
or sums which may have been deducted from, or raised by sale of performance

security or any part of thereof.

If the amount of the performance security is not furnished within the period
specified at (a) above, the tender already accepted shall be considered as
cancelled and the tender security will be confiscated by the Engineer-in-
charge. The performance security deposit lodged by a contract (in cash
or/other form or retained in installments from his bills) shall be refunded to
him after the expiry of three months from the date on which the work is
accepted, or along with the final bill if it is prepared after that period on

account of some unavoidable circumstances.

CLAUSE- 8
(i) The contractor shall if so required by the Engineer-in-charge submit in writing
to the Engineer-in-charge within the period specified by him for his approval a

Programme of programme showing the order of procedure and the method in which he

fu:'VI(l)il:l(letg l:? so proposes to carry out the works. The time and progress chart shall be prepared
Ef,(g:,?e(:?,f indirect relation to the time period stated in item (g) of the memorandum
charge. hereto annexed for the completion of individual items thereof and the works as
a whole. It shall indicate the forecast of the date for commencement and
completion of various trade processes or section of the works, and shall be
amended as may be required by agreement between the Engineer-in-charge
and the contractor within the limitation of time imposed in the contract
documents.
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(i) The contractor shall also, whenever required by the Engineer-in-charge, furnish
for his information full particulars in writing of the organization and
staff by which he proposes to direct and administer his performance of the
contract and also such further information concerning the contractor’s
arrangements for the carrying out the work and of the constructional plants or
temporary works which the contractor intends to supply, use or construct, as

the case may be.

(iii)  The submission to and approval by the Engineer-in-charge of such
Programme, or the furnishing of such particulars or information shall not

relieve the contractor of any of his duties or responsibilities under the contract.

(iv) In the event of the non-submission of the Programme or revised/amended

programme of work by the contractor for approval by the Engineer-in-charge
Action when
Programme  Within the period specified by the Engineer-in-charge, the contractor shall be
not submitted
in time liable to pay as compensation an amount, equal to ¥ % per day or such smaller

amount as the Engineer-in-charge, (whose decision in writing shall be final) may
decide on the total tendered amount of the work, subject to maximum of 2% of

contract amount.

CLAUSE -9
The contractor shall be responsible for the true and proper setting out

Setting out of the works in relation to original points, lines and levels of reference given
by the Engineer-in-charge in writing and for the correctness (subject as above
mentioned) of the position, levels, dimensions and alignments of all parts
of the works and for the provision of all necessary instruments, appliances
and labour in connection therewith. If at any time during the progress of
the work, any error shall appear or arise in the position, levels, dimensions,
or alignment or any part of the works, the contractor on being required so
to do by the Engineer-in-charge, shall at his own expense, rectify such
error to the satisfaction of the Engineer-in-charge, unless such error is based
on incorrect data, supplied in writing by the Engineer-in-charge, in which
case the expenses of rectifying the same shall be borne by the University. The
checking of any setting out or of any line or levels by the Engineer-in-
charge shall not in any way relieve the contractor of his responsibility
for the correctness thereof, and contractor shall carefully protect and
preserve all points, marks, lines, levels, bench marks, site-rails, pegs, slope
stakes, batten-boards, stakes or location, and other things used in setting out

the works.
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CLAUSE-10

Work to be
executed in
accordance
with the
specifications
drawings
orders etc.

CLAUSE-11

Action
where no
specifications
are
provided

CLAUSE-12

Works to be
under
direction of
Engineer-
in-charge

CLAUSE-13
(i)
Lighting

at night
work

Contractor

ITU Lahore

The contractor shall execute the whole and every part of the works in the most
substantial and workman-like manner, and both as regards material and
otherwise in every respect in strict accordance with the specifications. The
work executed by the contractor shall also conform to the design(s) and/or
drawings and instructions in writing relating to the work signed by the
Engineer-in-charge and lodged in his office, and to which the contractor shall
be entitled to have access at such office, or on the site of the work for the
purpose of inspection during office hours. The contractor shall, if so required;
be entitled at his own expenses to make or cause to be made copies of

specifications, and of all such designs, drawings and instructions as aforesaid.

In the case of any class of work for which there is no such specification as
mentioned is para-2 of the general directions for the guidance of the tenderer
annexed hereto, such work shall be carried out in accordance with the

prescribed standard specifications, and in the event of there being no such

specifications, in accordance with the specification attached with the tender, if
however, there is no standard specification or specifications attached with the

tender, the work shall be carried out, in all respects in accordance with the

instructions and requirements of the Engineer-in-charge.

All works to be executed under the contract shall be executed under the
directions and subject to the approval in all respects, of the Engineer-in-charge

who shall be entitled to direct at what point or points and in what manner they

are to be commenced and from time to time carried on.

In the event of night work being carried on, the contractor shall
provide and maintain such good and sufficient lights as will enable

the work to proceed with satisfactorily and without danger.

Similarly, the approach to the site and works where the night work is
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(i)
Watching

and
lighting

CLAUSE-14

Arrangements
to safeguard
danger to
unfinished
work

CLAUSE-15

Contractor
to supply
plant,
ladders,
scaffoldings,
etc.

Contractor
liable to pay
damages
arising from
non-provision
of lights,
fencing, etc.

Contractor
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being carried out shall be efficiently lighted. All arrangements adopted for

such lighting shall be to the satisfaction of the Engineer-in-charge.

The contractor shall in connection with the works provide and maintain at his
own cost all lights, warning lights, caution boards, attendants, guard fencing and
watch men, when and where necessary or required by the Engineer-in-
charge, for the protection of the work or for the safety and convenience of the
public or others.

The contractor is expected to make himself acquainted with the weather
conditions, etc., and make his arrangement in such a manner that unfinished
work is not in danger from storms, floods, etc. A claim by the contractor for a

loss caused by any such eventuality will not be entertained by the University.

The contractor shall supply at his own cost all materials (expect such material,
if any as may in accordance with the contract be supplied from the
departmental store) constructional plants, tools, appliances, implements,
ladders, cordage, tackles, scaffoldings and temporary works, requisite or
proper for the execution of the works, whether original, altered or substituted,
and whether included in the specifications or other documents forming part of
the contract referred to in these conditions or not, or which may be necessary
for the purpose of satisfying or complying with the requirements of the
Engineer-in-charge as any matter as to which under these conditions he is
entitled to be satisfied, or which he is entitled to require together with carriage
therefore, to and from the work The contractor shall also supply without
charge the requisite number of persons with the means and materials necessary
for the purpose of setting out works, and counting, weighing, and assisting in
measurement or examination at any time, and from time to time of the work or
materials. Failing his so doing the same may be provided by the Engineer-in-
charge at the expense of the contractor, and the expenses may be deducted
from any money due to the contractor under the contract, or from his security
deposit. The contractor shall also provide all necessary fencing and lights

required to protect the public from accident, and shall be bound to bear the
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CLAUSE-16

Notice to be
given before
the work is
covered up

CLAUSE-17
@)

Contractor’s
employees

(2)(a)

Removal of
contractor’s
employees

Contractor

ITU Lahore

expenses of defense of every suit action or other proceedings at law that may
be brought by any person for injuries sustained by him owing to neglect in
taking the above precautions and to pay any damages and costs which may be
awarded in any such suit, action or proceedings to any such person, or which
may with the consent of the contractor be paid to compromise any claim by

any such person.

The contractor shall give not less than five days notice in writing to the
Engineer-in-charge or his subordinates in charge or the work, before covering

up or otherwise placing beyond the reach of measurement any work in order
that the same may be measured, and correct dimensions thereof be taken
before the same is so covered up or placed beyond the reach of measurement
and shall not cover up or place beyond the reach of measurement any work
without the consent in writing of the Engineer-in-charge or his subordinate in
charge of the work. If any work is covered up or placed beyond the reach of
measurement, without such notice having been given and consent obtained, the
same shall be uncovered at the contractor’s expenses, and no payment or
allowance shall be made for such work or the materials with which the same

was executed.

The contractor shall provide and employ on the site for the purpose of and in
connection with the execution and maintenance of the work under the
contractor: -
(a) Only such engineer and technical assistance as are skilled and
experienced in their respective callings, and such sub-agents, foremen
and leading hands as are competent to give proper supervision of the

work, they are required to supervise, and

(b) Such skilled, semi skilled and unskilled labour as is necessary for the
proper and timely execution and maintenance of works under the
contract.

The Engineer-in-charge shall have full powers at all times to object to the
employment and to require the contractor to remove forthwith from the site,
the agent, workman, foreman or any other person employed by the contractor

or any sub-contractor, who in the opinion of the Engineer -in - charge
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(b)

CLAUSE-18

Whole time
qualified
technical

personnel for
supervision of
work

CLAUSE-19

Opportunities
for other
contractors

CLAUSE-20
(1)

Damage to
persons and

property

Contractor
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misconducts himself or is incompetent or negligent in the proper performance
of his duties or whose employment is otherwise considered by the Engineer-in-
charge to be undesirable, and the contractor shall comply with the request
forthwith.

No such agent, workman, foreman or other employees after his removal from
the work by request of the Engineer-in-charge shall be re-employed or
reinstated by the contractor for the purposes of and in connection with the
contract at any time, except with the prior approval in writing of the Engineer-
in-charge.

@) The contractor shall employ for each contract, whole time
qualified technical personnel to the satisfaction of the Engineer-in-

charge for the supervision of the work at the scale given below: -

On contracts valuing:-
(i) Upto Rs.7.5 million One diploma engineer

(i) Exceeding Rs.7.5 million One senior graduate engineer

One Junior graduate engineer.
(iii) For this project the contract shall depute the Technical Staff as
required in the Appendix of requirements attached.

(b) If the contractor fails to employ the qualified technical personnel to the
above scale, the Engineer-in-charge shall, after giving the contractor
15 days notice to this effect, have the option to employ to make up the
deficiency in the number of such persons at the risk and cost of the

contractor.

The contractor shall in accordance with the requirements of the Engineer-in-
charge afford all reasonable opportunities for carrying out the work by any
other contractor(s)/specialist contractor(s) executing a part of the original work

or ancillary to the work, employee/workmen of such contractor(s) of those of

the University, who may be employed in execution of, or near the site of work
not included in the contract. If, however, the contractor provides any material
services/assistance or facilities to any such contractor or to the University on
the written request of the Engineer-in-charge, he shall be paid a reasonable sum
as determined by the Engineer-in-charge or paid according to provision in bid

schedule if already made therein.

The contractor shall indemnify and keep indemnified the University against all
losses and claims for injuries or damage caused to any person or any property

whatever, (other than surface or other damage to land or crops being on the site
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suffered by tenants or occupants) which may arise out of or in consequence of
the construction and maintenance of the works and against all claims,
demands, proceedings, damages, costs, charges and expenses whatever in
respect of or in relation thereto. Provided always that nothing herein contained
shall be deemed to render the contractor liable for, or in respect of or to
indemnify the University against any compensation or damages for or with

respect to: -

(a) The permanent use of occupation of land by the works or any part
thereof or (save as hereinafter provided) surface or other damage as
Aforesaid.

(b) The right of the University to construct the works or any part

thereof on, over, under, in or through any land.

(©) Interference whether temporary or permanent with any right of light,
air, way or water or other assessment of quasieasement which is the
unavoidable result of the construction of the works in accordance with

the contract.

(d) Injuries or damage to persons or property resulting from any act or
neglect done or committed during the currency of the contract of the
University, its agents, servants or other contractors (not being
employed by the contract) or for or in respect of any claims, demands,
proceedings, damages, costs charges, and expenses in respect
thereof or in relation thereto.

Provided further that for the purposes of this clause the expression

“the site” shall be deemed to be limited to the Area defined in the
specification or shown on the drawings in which land and crops will
be disturbed or damaged as an inevitable consequence of carrying out

the works.

(2) The University will indemnify the Contractor for and against all claims,

Indemnity demands, proceedings, damages, costs, charges and expenses in respect of the
by the
University matters referred to in the proviso to sub-clause (1) of the clause.

Note: - The limit for the application of this clause is as under: -

“Contracts exceeding Rs.5 million”

CLAUSE-21

worktobe  All works under or in the course of execution or executed in pursuance of the
open . . . . .
to inspection  contract, shall at all time be open to inspection and supervision of the Engineer-
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Contractor or

his responsible
agent to be
present

CLAUSE-22
(i)

Giving of

notices and

payment of
fees

(if)
Compliance
with statutes,

regulations
etc.

(iii)
Payment of
income tax

and other
taxes.

Contractor
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in-charge or his subordinate, and the contractor shall at all times during the
usual working hours and at all other times for which reasonable notice of the
intention of the Engineer-in-charge, his senior or his subordinate to visit the
works shall have been given to the contractor, either himself be present to
receive orders and instruction or have an agent, duly accredited in writing
present for that purpose. Orders given to the contractor’s agent shall be
considered to have the same force as if they have been given to the contractor

himself.

The contractor shall give all notices, and at his own cost pay all fees, required
to be given or paid by any national or state statute, ordinance or other laws any
regulation or by-laws of any local or other duly constituted authority in
relation to the execution of the works or of any temporary works and by the
rules and regulations of all public bodies and companies whose property or
rights are affected or may be affected in any way by the works or any

temporary works.

The contractor shall conform in all respects with the provisions of any such
federal, provincial and local statutes, ordinance or law as aforesaid and the
regulations or by-laws of any local or other duly constituted authority, which
may be applicable to the works, or to any temporary works and with such rules
and regulations of Public Bodies and companies as aforesaid and shall keep the
University indemnified against all penalties and liabilities of every kind for

breach of any such statutes, ordinance or law, regulation or by-laws.

The contractor shall be responsible for the payment of all income tax, super tax
and other Government or local taxes arising out of the contract, which shall not
be reimbursed to him by the Government and the rates and prices stated in the

bid schedule shall be deemed to cover all such taxes.
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CLAUSE-23
The cost of various bonds to be entered into and executed between the
Cost of . . .
bonds contractor and the Engineer-in-charge shall be in all respects, at the expense of

the contractor.

CLAUSE-24
. In the case of tender by partners, any change in the constitution of the firm,
Change in the

constti}ution of joint venture, company or corporation shall be forthwith notified by the
rm

contractor to the Engineer-in-charge for his information.

CLAUSE-25
Photographs of the works shall be taken by permission of the Engineer-in-

Ph"t;’lgl;aphs charge. Only signs or other advertisement approved by the Engineer-in-charge

advertisements.  may he displayed at or near the works. Photographs of the works shall not be
published without prior approval of the Engineer in charge which shall not be

unreasonably withheld.

ASSIGNMENT AND SUB-LETTING

CLAUSE-26
The contractor shall not assign the contract or any part thereof or any benefit
Assignment o interest therein or there under without the prior written consent of the
Engineer-in-charge.
CLAUSE-27
The contractor shall not sublet the works or any part thereof expect where
Subletting otherwise provided by the contract, without the prior written consent of the
Engineer-in-charge and such consent, if given, shall not relieve the contractor
from any liability or obligation under the contract and he shall be responsible
for the acts, defaults and negligence of any sub-contractor, his agents, servants
or workmen as if they were the acts, defaults or neglects of the contractor, his
agent, servants or workmen. Provided always that the provision of labour as a
piecework basis shall not be deemed to be a subletting under this clause.
Contractor University Engineer/ Project Director
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CLAUSE-28
(1)

Quantity of

materials and

workmanship
and tests

)

Cost of
samples

®)

Costs of
Tests

(4)

Cost of tests
etc. not
provided for

Contractor
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MATERIAL AND WORKMANSHIP

All materials and workmanship shall be of the respective kinds described in
the contract and in accordance with the instructions of the Engineer-in-charge
and shall be subjected from time to time to such tests as the Engineer-in-charge
may direct at the place of manufacture or fabrication or on the site or at all or
any of such places. The contractor shall provide such assistance instruments,
machines, labour and materials as are normally required for examining,
measuring and testing any work and the quality, weight or quantity of any
material used and shall supply samples of materials before incorporation in the
works for testing, as may be selected and required by the Engineer-in-charge.

All samples shall be supplied by the contractor at his own cost if the supply
thereof is clearly intended by or provided for in the specifications or bill of
quantities but if not then at the cost of the University.

The cost of making any test shall be borne by the contractor if such test is
clearly intended by or provided for in the specification or bill of quantities and
(in the case only of a test under load or of a test to ascertain whether the design
or any finished or partially finished work is appropriate for the purposes which
it was intended to fulfill) is particularized in the specification or bill of
quantities in sufficient detail to enable the contractor to price or allow for the

same in his tender.

If any test is ordered by the Engineer-in-charge which in either: -

(a) Not so intended by or provided for; or
(b) (in the cases above mentioned) is not so particularized; or
(c) Through so intended or provided for is ordered by the Engineer-in-
charge to be carried out by an independent person at any place other
than the site or the place of manufacture or fabrication of the materials
tested.
Then the cost of such test shall be borne by the contractor if the test shows the
workmanship or materials not to be in accordance with the provisions of the
contract or the instruction of the Engineer-in-charge but otherwise by the

University.
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CLAUSE-29
Before any constructional material, fittings is brought to the site of work, the

Constructional  contractor shall submit to the Engineer-in-charge representative samples of the

material,
fittings. material fittings, etc, he proposes to use. The samples after approval will be
etc. to conform . . . . .
to retained by the Engineer-in-charge in his custody and the contractor shall be
tati . . . . .
repsr:::gl:swe responsible for ensuring that materials and fittings, etc., conforming to such

approved by
the Engineer-
in-charge

samples are used through out the contract, failing which the material, fittings,

etc., will not be accepted and shall be removed forthwith from the site of work
if so desired by the Engineer-in-charge.

CLAUSE-30
If the specification, or the estimate of the work provides for the use of any
special description of material and equipment to be supplied from the
Engineer-in-charge’s store or if it is required that the contractor shall use

Stores to be
supplied by  certain stores to be provided by the Engineer-in-charge (such materials, stores

Universiy: and equipment and the prices to be charged therefore as hereinafter mentioned
being so far as practicable for the convenience of the contractor but not so as in
any way to control the meanings or effect of this contract specified in the
schedule of memorandum hereto annexed), the contractor shall be supplied
with such materials and stores as required from time to time to be used by him
for the purpose of the contract only; and the value of the full quantity of
materials and stores so supplied at the rates specified in the said schedule or
memorandum may be set off or deducted from any sums due or to become due,
to the contractor, under the contract or otherwise: or against or from the
security deposit. All materials supplied to the contractor shall remain the
absolute property of the University, and shall not, on any account be removed
from the site of works without the written permission of the Engineer-in-
charge, and shall at all times be open to inspection of the Engineer-in-charge.
Any such material unused or in perfectly good condition at the time of the
completion or termination of the contract shall be returned to the Engineer-in-
charge’s store, if by a notice in writing under his hand he shall so require; but
the contractor shall not be entitled to return any such materials unless with
such consent, and shall have no claim for compensation on account of any such
materials so supplied to him, as aforesaid being unused by him, or for any

wastage in or damage to any such materials.
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CLAUSE-31
If it shall appear to the Engineer-in-charge or to his subordinate in

charge of the work, that any work has been executed with unsound,
Action and

compensation
payable in
cases of bad

work. quality inferior to that contracted for, or otherwise not in accordance

imperfect, or unskillful workmanship or that any materials or articles

provided by him for the execution of the work are unsound, or of a

with the contract the contractor shall on demand in writing from the
Engineer-in-charge  specifying the work, materials or articles
complained of not with standing that the same may have been
inadvertently passed, certified and paid for, forthwith rectify, remove
and reconstruct the work so specified in whole or in part, as the case
may require, or as the case may be, remove the materials or articles so
specified and provide material as originally contracted or articles at his
own proper charge and cost, and in the event of his failing to do so
within a period to be specified by the Engineer-in-charge in his
demand aforesaid, then the Engineer-in-charge may rectify or remove
and re-execute the work, remove and replace with others, the materials
and articles complained of, as the case may be, by his own workman
or by other contractor and recover from the contractor towards the cost
thereof a sum equal to the sum actually incurred by the Engineer-in-
charge (whose certificate as to the amount of the work shall be final
and binding on the parties plus departmental charges on the amount so
incurred equal to ten (10) percent or such smaller amount as the
Engineer-in-charge (whose decision in writing shall be final) may
decide, and deduct the same from any money due or that becomes due
to the contractor under this contract or on any account whatsoever, due
by University to the contractor. Measures of rectification will be
decided by the Engineer-in-charge and may include additional work
necessary to strengthen or set right the unusual work carried out by the

contractor.

LABOUR

CLAUSE-32
The contractor shall employ labour, provide all facilities and pay

Application of \WA0ES to his work people or employees in accordance with the labour

";‘r’l‘(’i“:u'lae:“ laws or enactments relating thereto and rules framed there under,

enforce from time to time.

CLAUSE-33
(1) In every case in which by virtue of the provision of Section 12,

Contractor sub section (1) of the workman’s Compensation Act 1923
liable for
payment of Government is obliged to pay compensation to a workman

compensation to . . . .
li)njured employed by the contractor in execution of the work University

k i . .
workman oF I \ill recover from the contractor the amount of the compensation
case of death to

his relations 55 pajd and without prejudice to the rights of the Government
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under section (12), sub section (2) of the said Act. University shall be at
liberty to recover such amount or any part thereof, by deducting it from
the security deposit or from any sum due by University to the contractor,
whether under the contract or otherwise.

(2)  University shall not be bound to contest any claim made against under
section 12, sub section (1) of the said Act, except on the written
request of the contractor and upon his giving to the University full
security for all costs which University right become liable in

consequence of contesting such claims.

CLAUSE-34

(i) No contractor shall use donkeys or others animals with breaching of

Use of string or thin rope. The breaching must be at least 75mm wide and
donkeys and
other animals  should be of tape (Nawar).

(i) No animal suffering from sores, lameness or emaciation or which is

immature shall be used on the work.

COMMENCEMENT, TIME AND DELAYS

CLAUSE-35
The contractor shall commence the works on the site within the period named
Commencement in the memorandum, after the receipt by him of an order in writing to this
of work effect from the Engineer-in-charge and shall proceed with the same with due
diligence and without delay, except as may be expressly sanctioned or ordered
by the Engineer-in-charge or be wholly beyond the contractor’s control.
CLAUSE-36
Subject to any requirements in the specification as to the completion of any
Time for portion of the works before completion of the whole, the whole of the works
Completion shall be completed within the time stated in the memorandum or such
extended time as may be allowed under clause 37 hereof.
CLAUSE-37

If by reasons of the amount of extra or additional work of any
Extension of Kkind or variation of form, quality or quantity of the works or any
c(::::)elefgzn part thereof ordered by the Engineer-in-charge, or on the ground
of his having been unavoidable hindered in the execution of the
work or on any other ground or other special circumstances of

any kind whatsoever, or any cause beyond the reasonable control of the
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contractor, the work is delayed or impeded or the contractor prevented from
whether by the Engineer-in-charge or otherwise howsoever, or hindered in the
execution or completion of the work or any part the thereof, whether such
delay or impediment or prevention or hindrance occurs before or after the time
or extended time fixed for completion the contractor shall apply in writing to
the Engineer-in-charge within thirty, days of the date of such circumstances,
the full and detailed particulars of the claim on account of which he desires an
extension as aforesaid. The Engineer-in-charge shall, if in his opinion (which
shall be final) reasonable grounds shown therefore by the contractor are such
as fairly to entitle the contractor to an extension of time for the completion of
the work, authorize him from time to time in writing, either prospectively or
retrospectively, such extension of time for the completion of the work or any

part thereof, as may in his opinion be necessary or proper.

CLAUSE-38
Subject to any provision to the contrary contained in the contract, none of the
permanent work shall save as here in after provided be carried on during the
No work at
nightorno  night or on Sundays or public holidays without the permission of the
Sundays/

Public Holidays ENgineer-in-charge save when the work is unavoidable or absolutely necessary
for the saving of life or property or for the safety of the works in which case

the contractor shall immediately advise the Engineer-in-charge. Provided

always that the provisions of this clause shall not be applicable in the case of

any work which it is customary to carry out by rotary or double shifts.
CLAUSE-39

(@ The time allowed for carrying out the work as entered in the

tender shall be strictly observed by the contractor. The works
Compensation ) )
for delay shall throughout the stipulated period of the contract be proceeded

with all due diligence in accordance with the programme of work,
as approved by the Engineer-in-charge or any amended programme of work
approved by the Engineer-in-charge from time to time (time and quality being
deemed to be the essence of the contract on the part of the contractor)

and the contractor shall pay as compensation an amount equal to one
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percent of the amount of contract, subject to maximum of 10% or such smaller
amount as the Engineer-in-charge (whose decision in writing shall be final) may
decide, on the amount of the estimated cost stated in item (b) of the

memorandum of work annexed hereto for every day.

(b) In order to ensure good progress during the execution of the work the
contractor shall be bound, in all cases in which time allowed for any work
exceeds thirty days, to complete each part of the work or its component, as per

Rate of programme of work or any revision or amendment to it approved by the
Progress Engineer-in-charge. In the event of the contractor failing to comply with this
condition, without sufficient reasons acceptable to the Engineer-in-charge, he
shall be liable to pay as compensation an amount equal to one percent or such
smaller amount as the Engineer-in-charge (whose decision in writing shall be
final) may decide on the estimated cost of the work as named in the item (b) of
the memorandum hereto annexed for every day that the due quantity of work
remains incomplete. Provided always that the entire amount of the
compensation to be paid under the provisions of this clause shall not exceed
ten percent of the estimated cost stated in item (b) of the memorandum of work

annexed hereto.

CERTIFICATE OF COMPLETION

CLAUSE-40
Without prejudice to the right of the University under any such clause(s)
herein contained, as soon as in the opinion of the Engineer-in-charge, the

. works shall have been substantially completed and shall have satisfactory
Certification

"fc"fmp"’lt(i"“ passed any final test that may be prescribed by the contract, the Engineer-in-
o1 wor
charge will issue to the contractor a certificate of completion in respect of the

work, and the period of maintenance of work shall commence from the date of
such certificate, provided that the Engineer-in-charge may give such a
certificate with respect to any independent part of the works before the
completion of the whole of the works, and when any such certificate is given
in respect of such a part of the works, such part shall be considered as
completed and the period of maintenance of such part shall commence from
the date of such certificate. Provided also that a certificate of completion

given in accordance with the foregoing provisions of any part of
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the works shall not be deemed to certify completion of any ground or surface
requiring reinstatement, unless such certificate shall expressly so state.
Provided further that no such certificate shall be given nor shall the works or
any of its parts be considered to be complete until the contractor shall have
removed from the premises on which the works or any such parts shall be
executed, all scaffoldings, surplus materials of all kinds and rubbish, buildings
and other construction materials of all kinds and cleaned off the dirt from all
woodwork, doors, windows, walls, floors, or other parts of any buildings, or
road works and road structures, water supply, sewerage, or drainage works,
sanitary installations, gas and electric fittings, in, upon, or about which the
works are to be executed, or which he may have had possession for the
purpose of the execution thereof, nor until the works shall have been measured
by the Engineer-in-charge whose measurements shall be binding and

conclusive against the contractor.

If the contractor shall fail to comply with the requirements of this clause as to
the removal of scaffoldings, surplus material of all kinds and rubbish as
aforesaid and cleanings of dirt on or before the date fixed for the completion of
the works, the Engineer-in-charge may at the expense of the contractor,
remove such scaffoldings or surplus materials of all kinds and rubbish and
dispose of the same as he thinks fit, and clean off such dirt as aforesaid and the
contractor shall forthwith pay the amount of all expenses so incurred, and shall
have no claim in respect of any such scaffoldings or surplus materials of all

kinds as aforesaid, except for any sum actually realized by sale thereof.
ALLTERATIONS, ADDITIONS AND OMISSION

CLAUSE-41

The Engineer-in-charge shall have power to make any alteration in, omission

Alterations in . . .. e . . .
specifications  {rom, addition to, or substituted for, the original specification, drawing designs

and drawings.  hd instructions that may appear to him to be necessary or advisable during the
progress of the work, and the contractor shall be bound to carry out the works
in accordance with any instructions which may be given to him in writing

singed by the Engineer-in-charge, and such alterations, omission, additions or
Alterations
omissions or Substitutions shall not invalidate the contract, and any altered, additional or

substitution do . . . .
not invalidate Substituted work which the contractor may be directed to do in manner above

the contract o ocified as part of the work, shall be carried out by the contractor on the same
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conditions in all respects on which he agreed to do the main work, and the
same rates as are specified in the tender (bid schedule for the main work). The
time for the completion of the work shall be extended in the proportion that the
altered, additional or substituted work bears to the original contract work and
the certificate of the Engineer-in-charge shall be conclusive asto such

proportion.

And, if the altered, additional or substituted work includes any item of work,
Extension of for which no rate is specified in this contract, then such items of work shall be
time in . . . . .
con;equlence carried out at the item rates enforced at the time of receipt of tenders with

of alterations o ference to which the tender for the work was submitted by the contractor.

If such altered, additional or substituted item(s) of work is not entered in the
Rates of works . o ]
not in schedule  bid schedule, then the contractor shall within seven days of the date of receipt

f rates, bid . . .
sﬁhe({ﬁ,:sm i,: of the orders to carry out the work inform the Engineer-in-charge of the rate

the estimates —\hich it is his intention to charge for such items of work, and if the Engineer-
in-charge does not agree to this rate, or the approval to this rate (or the
negotiated rate, if any), is not communicated to the contractor within a period
of thirty (30) days reckoned from the date of receipt by the Engineer-in-charge
of the proposed rate, the Engineer-in-charge shall by a notice in writing be at
liberty to cancel his order to carry out such item of work and arrange to carry it
out in such a manner as he may consider advisable, provided always that if the
contractor shall commence work or incur an expenditure in regard thereto,
before the rates shall have been determined as lastly hereinafter mentioned, he

shall do so at his own risk and cost.

No deviation from specification stipulated in the contract or additional items of
work shall be carried out by the contractor unless the rate of the substituted,
altered or additional items have been approved in writing failing which
University will not be bound to entertain any claim on this account. The
interpretation of the Engineer-in-charge in the event of any dispute due to any

ambiguity in the specification or nomenclature shall be binding and final.
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CLAUSE-42
If at any time after the commencement of the work, the Engineer-in-charge

No shall for any reason whatsoever, not require the whole thereof as specified in

compensation o yander (bid schedule annexed hereto) to be carried out, or increase or
for alteration in

or restriction of  decrease in the quantity of work included in the contract or omit any such
work to be

carried out, if work, or change the contract or quality or kind of any such work, or change the
nf,?i',?ﬁi‘;ﬁ ‘2’35/?, levels, lines, position and dimensions of any part of the works, or require the
contractor to execute additional work of any kind necessary for the completion
of the work, the Engineer-in-charge shall give notice in writing of this fact to
the contractor, who shall have no claim to any payment or compensation
whatsoever on account of any profit or advantage which he might have derived
from the execution of the work in full, but which he did not derive in
consequence of the full amount of the work not having been carried out;
neither shall he have any claim for compensation by reasons of any alteration
having been made in the original specifications, drawings, designs, and
instructions which shall involve any curtailment or increase of the work, as
originally contemplated; nor shall the contractor be entitled to any adjustment
in the unit rate/price or amount of the contract, if the aggregate effect of all
such alterations, additions, omissions, or adjustments (other than those arising
out by reasons of price variation under clause 55 hereof) on completion of the
whole of the works, does not exceed 20 percent of the sum named in paragraph

of 1 (one) of this tender.

If, on completion of the whole of the works, it shall be found that a reduction
Variation or increase greater than 20 percent of the sum named in paragraph 1 of the
exceeding tender results from the aggregate effect of all increases, decreases omissions or

e adjustments (other than those arising out because of price variation under
clause 55 hereof), as a result of the requirement of the Engineer-in-charge, the
amount of the contract price shall be adjusted by such sum(s) as may be
determined by the Engineer-in-charge and the contractor. In the event of
disagreement, the Engineer-in-charge shall fix such sum as shall, in his
opinion, be reasonable and proper, regard being had to all materials and

relevant factors including the contractor’s cost and overheads.
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CLAUSE-43
@)

Period of
maintenance

2)

Execution
of work of
repair etc.

©)

Cost of
execution
of works of
repair etc.

(4)

Remedy of
Contractor’s

failure to

carry out
work required

Clause 44:

Contractor
liable
to make good
damages and
for any
imperfection
noticed during
period
of maintenance

Contractor

ITU Lahore

MAINTENANCE AND DEFECTS

The period of maintenance mentioned in item (i) of the memorandum hereto
annexed shall be calculated from the date of completion of the works certified
by the Engineer-in-charge in accordance with clause 40 hereof or in the event
of more than one certificate having been issued by the Engineer-in-charge
under the said clause, from the respective dates so certified, and in relation to
the period of maintenance the expression the “work™ shall be construed
accordingly.

The works shall at or as soon as practicable after expiration of the period of
maintenance be delivered to the Engineer-in-charge in as good and perfect
condition (fair wear and tear excepted) to the satisfaction of the Engineer-in-
charge as that in which they were at the commencement of the period of
maintenance, the contractor shall execute all such works of repair, amendment,
reconstruction, rectification and making good of defects, imperfection,
shrinkage other faults as may be required of the contractor in writing by the
Engineer-in-charge during the period of maintenance or within fourteen days
after its expiration as a result of an inspection made by or on behalf of the
Engineer-in-charge prior to its expiration.

All such works shall be carried out by the contractor at his own expense, if the
necessity thereof shall, in the opinion of the Engineer-in-charge, be due to use
of materials or workmanship not in accordance with the contract or to neglect
or failure on the part of the contractor to comply with any obligation expressed
or implied on the contractor’s part under the contract. If in the opinion of the
Engineer-in-charge such necessity shall be due to any other cause, the value of
such work shall be ascertained and paid for, as if it were an additional work.

If the contractor shall fail to do any such work as aforesaid, required by the
Engineer-in-charge, the Engineer-in-charge shall be entitled to carry out such
work by his own workmen or by other contractor(s) and if such work is a work
which the contract should have carried out at the contractor’s own cost, shall
be entitled to recover from the contractor towards the cost thereof a sum equal
to the actual expenditure so incurred by the Engineer-in-charge (whose
certificate as to the amount of the work shall be final and binding on the
parties) and may deduct the same from any moneys due or that may become

due to the contractor.

If the contractor or his work people, or servant shall break, deface, injure or
destroy any part of a building in which they may be working or any building,
road, roadwork, road structure, water supply, sewerage and drainage works,
sanitary fitting and electric installation, fences, enclosures, water pipes, cables,

drains, electric or telephone posts or any works, trees, grass or grass land, or
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cultivated ground contiguous to the premises on which the work, or any part of
its is being executed, or if any damage shall happen to the work, while in
progress from any cause whatsoever or any imperfections become apparent in
it within the specified period of maintenance in item No. (i) of the
memorandum hereto annexed after a certificate, final or otherwise of its
completion shall have been given by the Engineer-in-charge as aforesaid, the
contractor shall make the same good at his own expense, or in default, the
Engineer-in-charge may cause the same to be made good by other workmen,
and deduct the expenses (of which the certificate of the Engineer-in-charge
shall be final) from any sums that may then, or at any time thereafter may

become due to the contractor, or from his security deposit.

ADVANCES TO CONTRACTORS

CLAUSE-45
Should the contractor, whose contract is for finished work require an advance

Secured on the security of material of imperishable nature brought by him to the site,
onadvr?lg::rials the Engineer-in-charge shall assess the value of such materials and the
brought o site. contractor may be paid an advance upto an amount not exceeding seventy five
per cent (the decision of the Engineer-in-charge as to this percentage shall be
final) of the value of the materials assessed by the Engineer-in-charge. The
materials shall remain the property of the University and the contractor shall
not remove it from the site without the written permission of the Engineer-in-
charge. The contractor shall be responsible for any loss to the materials due to
the contractor postponing the execution of the work or to the shortage of or
misuse of the materials and against the expenses entailed for their proper

watch and safe custody.

The recovery of the amount of such advance shall be made from the
contractor’s bill for the work done, as the materials are used in the work. It is the
sole discretion of the Engineer-in-charge to assess whether under the given
circumstances secure advance shall be issued or not, and the decision taken shall

be final and binding.
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PAYMENTS

CLAUSE-46
. The contractor shall submit all bills on the form prescribed by the Engineer-in-
su]ilxlxllsitttz; f,n charge to be had on application at the office of the Engineer-in-charge and the
presfcorrﬂ,fd charges in the bills shall always be entered at the rates specified in the tender
(bid schedule) or in the case of any extra work ordered in pursuance of the
conditions and not mentioned or provided for the tender, at the rate hereinafter
provided for such works.
CLAUSE-47
The contractor shall submit each month on or before the date fixed by the
' Engineer-in-charge a bill, on the basis of measurements carried out by the
?Jgrsxt{i:t)ltzs contractor through his own staff, for all works executed in the previous month,
monthly

and the Engineer-in-charge shall take or cause to be taken the requisite
measurements for the purpose of having the same verified and the claim, as far
as admissible adjusted, if possible, before the expiry of ten days from
presentation of the bill subject to the condition laid down in item(s) of the
memorandum of work. If the contractor does not submit the bill within the
time fixed as aforesaid, the Engineer-in-charge may depute a subordinate to
measure up the work in the presence of the contractor or otherwise and the
Engineer-in-charge may prepare a bill from such measurements, which shall be

binding on the contractor in all respects.

Clause 47-A: Payment of items with imbalance rates

If a contractor quotes such disproportionate rates in his tender which deviate
from the rates provided in the technically sanctioned estimate, the payment of
items whose rates are lower will be made at tendered rate(s) in full on the
execution of items (s) but the payment of item whose rates are higher shall be
made to the maximum of 4.5% above the rates depicted in technically sanctioned
estimate (subject to approval of Engineer-in-charge), on the execution of such
items, the balance payment shall be with-held
by the Engineer-in-charge till the completion of the work of items for which
low rates have been quoted. The Engineer-in-charge may at his sole
discretion can remove the allowable limit of 4.5% and pay the contractor as
per the technically sanctioned rates for the higher item rates. The balance

amount shall be paid at the completion of the project.
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CLAUSE-48
At the time of making any payment to the contractor for the work done under

Deduction this contract, the Engineer-in-charge shall retain from the amount so payable to

of security

deposit the contractor, the amount of security deposit at the percentage rate specified

in item (d) of the memorandum of work annexed hereto. The earnest money of
the contractor on execution of the contract, will however, be adjusted towards
the amount of such security deposit to be retained from the amount of his first
bill of the work done by him and payable to the contractor under this contract.

All compensations of other sums of money payable by the contractor to the
University under the terms of this contract may be deducted from the amount
of his security deposit of the contract or from any sums which may be due or
may become due to the contractor by the University on any account
whatsoever, and in the event of his security deposit being reduced by such
deductions, the contractor shall, within ten days thereafter, make good in cash
any sum or sums which may have been deducted from his security deposit, or
may be made good through additional deductions from his bill or dues.
CLAUSE-49
If the contractor so desires and makes a written request to the Engineer-in-
Conversion of charge to the effect that the amount of security deposit retained from the bills
secililrtitty (:)erl())(i)‘istit of the contractor may be converted into the recognized form of profit bearing
S:Eﬁ?lzges security at the cost of the contractor, the amount of, security deposit retained
from bills of the contractor shall be deposited in any of the scheduled banks of
Pakistan or with which the University is maintaining the accounts and pledged

in the name of the University Engineer/ Project Director concerned.

CLAUSE-50

(@) The amount retained as security deposits shall not be refunded to the

contractor before the expiry of six (6) months in the case of original works

Refund of
security
deposit.

valuing upto Rs.5 million and twelve (12) months or even more, as may be
determined by the Engineer-in-charge with the prior approval of the Project
Director, in the case of works valuing above Rs.5 million, after the issue of the
certificate of completion of work under clause 40 hereof by the Engineer-in-
charge provide that in case the contractor is required by the Engineer-in-charge
to rectify any imperfection, damage, defects or other faults in work, etc. during
the period of maintenance, the security deposit shall not be refunded till the
contractor has fulfilled his obligations under clause 43 and 44 hereof to the

satisfaction of the Engineer-in-charge.
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(b) Should the contractor so apply in writing to the Engineer-in-charge the amount
of security deposit will be refunded to the contractor three (3) months after the
issue of certificate of completion of work by the Engineer-in-charge under
clause 40 subject to the production of bank guarantee from a schedule bank in
Pakistan to the satisfaction of and in the form suitable to the Engineer-in-
charge, for the same amount covering the balance of period of maintenance, to
the effect that the contractor shall fulfill his obligations under clause 43 and 44
of the contract.

(c) Subject to the conditions stipulated in sub-clause (a) of this clause, in the case
of contracts for maintenance and repair works, the security deposits would be
refunded to the contractor after the expiry of three (3) months of the issue of
certificate of completion of work by the Engineer-in-charge.

CLAUSE-51
The contractor shall on submitting the bill be entitled to receive a monthly

payment proportionate to the part thereof then approved and passed by the

Payment on
intermediate
certificate to be
regarded as

advances payable, shall be final and conclusive against the contractor. But all such

Engineer-in-charge, subject to the condition laid down in items(s) of the

memorandum, whose certificate of such approval and passing of the sum so

intermediate payment shall be regarded as payment by way of advance against
the final payment only, and not as payment for work actually done and
completed and shall not preclude the requiring of bad, unsound, imperfect or
unskillful work to be removed and taken away and reconstructed, or re-erected
or be considered as an admission of the due performance of the contract, or
any part thereof in any respect, or the accruing of any claim: nor shall it
conclude, determine, or affect in any way the power of Engineer-in-charge,
under these conditions or any of them as to the final settlement and adjustment
of the account or otherwise, or in any other way vary or affect the contract.
CLAUSE-52
The final bill shall be submitted by the contractor within on month of the date

Final bill to be _. - i ineer-i
Ol P fixed for completion of the works, otherwise the Engineer-in-charge’s

submitted
w‘:‘l::th"“e certificate of the measurement and of the total amounts payable for the works
accordingly, shall be final and binding on all parties.
CLAUSE-53

The department may refuse or suspend payment on account of a work when

Procedure for . . . . .
paymentto  €Xxecuted by a firm, or by a contract described in their tender as a firm, unless

firms. receipts are signed by all the parties, or one of the partners or some other
person producing power of attorney enabling him to give actual receipts on
behalf of the firm.
CLAUSE-54
Sumswgi;y:fble by All sums payable by way of compensation under any of these conditions, shall

compensation  pe considered as reasonable compensation to be applied to the use of
to be considered

as reasonable University, without reference to the actual loss or damage sustained, and

compensation

without reference  Whether or not any damage shall have been sustained.
to actual loss.
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VARIATION IN PRICES OF SPECIFIED MATERIALS

CLAUSE-55

CLAUSE-56

Bills to be
submitted
monthly

CLAUSE-57

Claims for
payment of
extra
ordinary
nature

CLAUSE-58

Time limit for
unforeseen
Claims

CLAUSE-%9

Claim for
compensation
for delay in the
execution of
work.

CLAUSE-60

Action where
whole of
security
deposit is
forfeited

Contractor

ITU Lahore

Not Applicable’

CLAIMS OF CONTRACTOR

The contractor shall deliver in the office of the Engineer-in-charge on a

monthly basis or as specified by the Engineer-in-charge under the conditions of
the project funding, during the continuance of the work covered
by this contract a return in such form as the Engineer-in-charge may from time
to time prescribe showing details of any rate, amount and work claimed as
extra, and such return shall also contain the value of such work which the
contractor may consider himself to be entitled upto the end of the previous
month, which value shall be based upon the rates and prices mentioned in the
contract (bid schedule) or the rate determined pursuant to clause 41 hereof.
The contractor shall include in such monthly returns particulars of all claims of
whatsoever kind and howsoever arising, which at the date thereof he has or
may claim to have, against the Engineer-in-charge under or in respect of, or in
any manner arising out of the execution of the works, and the contractor shall
be deemed to have waived all claims not included in such return and will have
no right to enforce any claim not so included, whatsoever be the

circumstances.

No claim for payment of extra ordinary nature, such as claim of a bonus for
extra labour employed in completion of the work before the expiry of the
contractual period at the request of the Engineer-in-charge or claim for
compensation where the work has been temporarily brought to a stand still
through no fault of the contractor, shall be allowed, unless and to the extent

that the same shall have been expressly sanctioned by the Punjab Government.

Under no circumstances whatsoever shall the contractor be entitled to any
compensation on account of the contract unless the contractor shall have
submitted claim in writing to the Engineer-in-charge within one month of the

cause of such claim occurring.

No compensation shall be allowed for any delay in execution of the work on
account of water standing in borrow pits or compartment. The rates inclusive
for hard or rocky soil excavation, sub soil water or water standing in borrow
pits, and no claim for extra rate shall be entertained, unless expressly verified

by Engineer-in-charge and confirmed by Project Director.

REMEDIES AND POWERS

In any case in which under any clause or clauses of the contract, the contractor
shall have rendered himself liable to pay compensation amounting to whole of
the security deposit or in the opinion of the Engineer-in-charge has abandoned
the contract, or is not executing the works in accordance with the contract or is

presently or flagrantly neglecting to carry out his obligations under the contract,
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or if the contractor employs any employee of the University in defiance to the
provisions of clause 32 thereof, the Engineer-in-charge on behalf of the
University, may, after giving fourteen days notice in writing to the contractor,
rescind the contract (of which rescission notice in writing to the contractor
under the hand of the Engineer-in-charge shall be conclusive evidence and in
which case the security deposit of the contractor, shall stand forfeited, and be
absolutely at the disposal of University. And in case the contract shall be

rescinded under the provisions aforesaid):-

i. The contractor shall have no claim to compensation for any loss sustained by
him by reasons of his having purchased or procured any materials, or entered
into any engagement, or made any advances on account of or with a view to the
execution of the works or the performance of the contract.

ii. The contractor shall not be entitled to recover, or be paid any sum for any
work actually performed under this contract, unless and until the Engineer-in-
charge will have certified in writing. The performance of such work and the
value payable in respect thereof, and he shall only be entitled to be paid the
value so certified, after deducting there from the amount of aforesaid
compensation and other charges duly ascertained and certified by the
Engineer-in-charge to be payable by the contractor. But if such some payable
by the contractor for any losses, compensation or any other charge shall exceed
the sum for any work actually performed under the contract and certified by
the Engineer-in-charge, the amount of such excess shall be deemed a debt due

by the contractor to the University and shall be recovered accordingly.

CLAUSE-61
In every case in which the contract should be rescinded under clause 60 hereof
Wr‘;:'lza‘:ltdthe and in the opinion of the Engineer-in-charge such work should be done at the

expense of risk and expense of the contractor without thereby avoiding the contract or
the contractor

relieving the contractor from any of his obligation or liabilities under the

contract or affecting the rights and powers conferred on the University or the

Engineer-in-charge by the contract, the Engineer-in-charge on behalf of the

University, after giving fourteen days notice in writing to the contractor, shall

have powers to adopt any of the following courses, as may in the opinion of the

Engineer-in-charge be desirable: -

a) to measure up the work of the contractor and to take such part thereof, as shall
be executed out of his hands and to give it to another contractor to complete, in
which case any, expenses which may be incurred in excess of the sum which
would have been paid to the original contractor, had the whole of the work
been executed by him (of the amount of which excess, the certificate in writing
of the Engineer-in-charge shall be final and conclusive) shall be borne and
paid by the original contractor, and may be deducted from any money due to
him by the University, under the contract or otherwise, or from his security
deposit or from the value of the performance security given by the contractor

under clause 7 hereof.
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b)

CLAUSE-62

Contractor
remains liable
to pay
compensation
if action is not
taken under
clauses

Powers to take
possession or
require
removal of
or sell
contractor’s

plant, etc.

Contractor
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to employ labour paid by the department and to supply materials or
supply/arrange tools and plants to carry out the works or any part of the works,
debiting the contractor with the cost of the labour and the price of the materials
and cost of supply/arrangement, operation and maintenance of tools and plants
of the amount of which cost and price, a certificate of the Engineer-in-charge
shall be final and conclusive against the contractor, plus departmental charges
on the amount so incurred equal to ten percent or such smaller amount as the
Engineer-in-charge (whose decision in writing shall be final) may be decide,
and crediting him with the value of the work done, in all respects, in the same
manner and at the same time and rates, as if it had been carried out by the
contractor under the terms of his contract, the certificate of the Engineer-in-
charge as to the value of the work done shall be final and conclusive against

the contractor.

In the event of any of the above courses mentioned in this clause being
adopted by the Engineer-in-charge, the contractor shall have no claim to
compensation for any loss sustained by him by reason of his having purchased
or procured any materials, or entered into any engagement, or made any
advances on account of, be with a view to, the execution of the works or

performance of the contract.

In any case in which any of the powers, conferred upon the Engineer-in-charge
by clause 60 or by para (a) of clause 61 hereof, shall have become exercisable
and the same shall not be exercised, the non-exercise thereof shall not
constitute a wavier of any of the conditions hereof, and such powers shall not
withstanding be exercisable in the event of any future case of default by the
contractor for which, by any clause or clauses hereof he is declared liable to
pay compensation amounting to the whole of his security deposit and the
liability of the contractor for past and future compensation shall remain
unaffected .

In the event of the Engineer-in -charge putting in force either

of the power vested in him under clause 60 or para (a) of the

preceding clause, he may, if he so desires, take possession of all or any
tools, constructional plants, materials and stores, in or upon the
works, or the site thereof, or belonging to the contractor, or procured by him
and intended to be sued for the execution of the work or any part thereof,

paying or allowing for the same in account at the contract rates, or,
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in case of those not being applicable at current markets rates to be certified by
the Engineer-in-charge whose certificate shall be final otherwise the Engineer-
in-charge, may serve notice in writing to the contractor or his clerk of the
works, foreman or other authorized agent, require him to remove such tools,
construction plants, materials, or stores from the premises (within a time to be
specified in such notice) and in the event of the contractor failing to comply
with any such requisition, the Engineer-in-charge may remove them at the
contractor’s expense or sell them by auction or private sale on account of the
contractor and at his risk in all respects and the certificate of Engineer-in-
charge as to the expenses of any such removal, and the amount of the proceeds
and expenses of any such sale, shall be final and conclusive against the

contractor.

CLAUSE-63

If the contractor shall, in defiance of the Engineer-in-charge’s instructions to

the contrary or without his written approval, assign or sublet his contract or
Contract may . )
be rescinded  attempts to do so; or become insolvent, or commence any insolvency
and security
deposit for
subletting
bribing, or if
Cl‘:ntractor or otherwise, shall either directly or indirectly be given, promised or offered by
ecomes
insolvent. the contractor, or his servants or agents to any way relating to his office, or

proceedings or make any composition with his creditors, or attempts so to do;
or if any bribe, gratuity, gift, loan prerequisite, reward or advantage, pecuniary

employment; or if any such officer or person shall become in any way directly
or indirectly interested in the contract; the Engineer-in-charge may thereupon
by notice in writing rescind the contract, and the security deposit of the
contractor shall thereupon stand forfeited and be absolutely at the disposal of
University and the same consequence shall ensue as if the contract had been
rescinded under clause 60 hereof and in addition to the contractor shall not be
entitled to receive or be paid for any work therefore actually performed under

the contract.
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CLAUSE-64
Any excess payment made to the contractor inadvertently or otherwise, under

Deduction of this contract or on any account whatsoever, and any other sum found to be due
amount due to

University on 10 the University by the contractor in respect of this contract, or any other

any account
whatsoever to CoONtract or work order, or on any account whatsoever, may be deducted from

be permissible
from any sums

Pacf;‘zzc‘t‘(’)rthe of this contract or any work order or contract, or on any other account by any

any sum whatsoever payable by University to the contractor, either in respect

other department of the University; or recovered from the contract or as arrears

of land revenue.

SETTLEMENT OF DISPUTES

CLAUSE-65
In the event of any disagreement between the Engineer-in-charge and the

contractor arising out of the contract, the matter shall first be referred to the
Procedures in

case of Project Director for decision who shall, after making such inquiries, as he may
disagreement. i i i L . .
deem fit, give his decision in writing not later than three months after the

reference is made to him. The period for decision of the case by the Project
Director may, however, be extended by the Vice-Chancellor under special
conditions according to the circumstances, justification, available in each case.
The contractor shall forthwith give effect to the decision of the Project
Director and shall proceed with due diligence, whether arbitration is intended

or not.

If the contractor be dis-satisfied with the decision of the Project Director or if

his decision is not forthcoming within the stipulated or extended

Contractor dis- . . . . o .
satisfied with _ Period/periods and desires arbitration under the arbitration clause as hereinafter
h isi f . . . . ... . . .
! ePdec_'s"t’" ® provided, he shall give notice in writing of such intention to the Project
rojec

Director. Director within a period of twenty eight days of the receipt of the Project
Director decision or in case no decision is given, at the end of the period or
periods within which the Project Director was to give his decision. The said

notice shall contain the cause of action, material facts of the case and relief

al:ﬁzfl?,steofm sought, failing which the decision of the Project Director shall become final,

claim
once referred

notallowed.  gdenarted from the claim in excess of that allowed by Project Director. The

conclusive and binding, and the contractor shall be deemed to have forfeited or

subsequent inflation/increase in the amount of claim once referred in the said
notice shall not be allowed nor shall any other claim in respect of the same

work be entertained from the contractor at any later stage.

A reference to arbitration shall be made by the contractor in writing not later
Reference to than three months after the completion of the work. Failure to make such a
arbitration reference within this period shall be deemed to mean that the contractor has
waived all claims in respect of all disputes.

(a) Disputes which may be referred to arbitration shall be limited to: -

Disputes for i. Any question, difference, or objection, whatsoever which shall arise in
arll_’itfi‘t(i;’“ any way, connected with or arising out of the contract or/ and
1mite
Contractor University Engineer/ Project Director
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il The meanings of the operation of any part of the contract; or/and
iii. The rights, duties and liabilities of either party to the contract; or/and

iv. Whether the contract should be terminated or has been rightly
terminated and as regards the rights and obligations of the parties as a
result of such termination.

Provided that those matters for which provision has been made in the contract
for final and binding, decision by the Project Director or the Engineer-in-

charge shall be excluded from arbitration.

b) The venue of arbitration shall be in Lahore. The contractor will have to deposit
20% of the amount of claim upto Rs.0.20 million and 10% of claims,
exceeding Rs.0.20 million alongwith the claim. This amount will be refunded
after the Award has been made Rule of the Court. Otherwise, the amount

deposited will be forfeited.

c) Inthe event of any dispute arising in accordance with the limitations provided

in sub-clause (a) of this clause, the same shall be referred for decisions to sole

Arbitration arbitrator to be appointed by the Vice-Chancellor, from among the officers
of

the department not below the rank of Project Director, and other than the

Project Director in-charge of the work. In case the claim referred is for an

amount upto half a million rupees, the decision of the sole arbitrator in such

cases shall be final and binding on the parties concerned.

d) In case the amount of the claim referred is over half a million rupees, the
dispute shall be referred to the award of two arbitrators, to be appointed from
the Project Directors of the department or any other suitable officer, other
than the Project Director in-charge of the work, one to be nominated by the
Vice-Chancellor of the University and the other by the contractor. In the
case of the said two arbitrators not agreeing, the case shall be referred to the
award of an umpire who shall be a professor of the University not below the
rank of full professor to be appointed by the Vice-Chancellor. The decision of
the two arbitrators/ umpire, as the case may be shall be final and binding on
the parties concerned. Where the matter involves claim for the payment of
recovery or deduction of money only, the amount, if any, awarded in the

arbitration shall be recoverable in respects of the matter so referred.

Contractor University Engineer/ Project Director
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(Appendix-A)

Information Technology University Lahore,
Punjab.

CONTRACT AGREEMENT

(SEE CLAUSE 6)

This agreement made this day of month , year

between Information Technology University Lahore, Punjab as represented by the Project

Director/ The Engineer In charge on the one part and (hereafter

called the “Contractor” on the other part.
WHEREAS tenders have been received for the work

at Information Technology University Lahore, Punjab. As well as possible new and ancillary
works associated therewith which have to be executed in accordance with the contract document,
and the tender by the contractor for the construction, completion and maintenance of such works
has been accepted by the University.

NOW, THEREFORE, for and in consideration of the promises, convents and
agreement hereinafter contained and to be performed by the parties hereto, the said parties

hereby covenant and agree as follows: -

i In consideration of the covenants and agreements to be kept and performed by the
contractor and for the faithful performance of the contract and the completion and
maintenance of works embraced therein, according to the specifications, drawings
and conditions herein contained and referred to the University shall pay and the
contractor shall receive and accept as full compensation for everything furnished and
done by the contractor under this agreement and the tender price stipulated in the
contractor’s tender at the times and in the manner prescribed the contract.

ii. The said work shall be started within the period specified in item No.(f) of the
memorandum of work, following the, receipt of written order of the Project
Director / Deputy Director Purchase to proceed with and the contractor shall
complete fully the works within the stipulated period reckoned from the
commencement of work, subject to such extensions of time (s) as may be granted
under the conditions of contract except for maintenance which shall be completed
within the period named in item (g) of the memorandum hereto annexed after
issuance of the final certificate of completion.

iii. The following documents shall be deemed to form and be read and construed as part
of this agreement: -

a) The said tender and covering letter and subsequent undertaking, if any,
b) The drawings,

C) The conditions of contract and additional conditions, if any,

d) The specification;
e) The bid schedule;
f) Addendum No.1 to

(Which have been incorporated in the tender)
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0) Schedule of materials to be supplied from the departmental store;

h) The scale of rates and prices;
i) The letter of acceptance; and
D The performance security.
iv. All disputes of differences between the parties in connection with or arising out of

this agreement shall be settled in accordance with the provisions of relevant clause of

the conditions of contract.

IN WITNESS WHEREOF, the parties have hereunto set their respective hands and seals the
day and the year hereinbefore set forth.

Signed by Signed by
(Contractor) (Registrar / Project Director)
For and on behalf of the UNIVERSITY

WITNESS
1.
2.
3.
Contractor University Engineer/ Project Director
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(Appendix-B)

BANK GUARANTEE
(See Clause 7)

Penal sum of bond
(express in works and figures)

KNOW ALL MEN BY THESE PRESENTS THAT MR./ MESSERS

(Name of Contractor)

Whose official address is
As principal (s) (herein after referred to as principal) and

or  scheduled bank  (s) of  Pakistan (hereinafter ~ appearing in  the
schedule of sureties, as sureties (hereinafter some time called the surety at the request of the
principal are held and firmly bound to the INFORMATION TECHNOLOGY UNIVERSITY
LAHORE, PUNJAB acting through the Engineer In charge his

successor or assignees) a body organized and existing under and by virtue of laws of the
University in the penal sum of the amount stated above, lawful money for the payment of which
sum well and truly made we bind ourselves our heirs, executors, administrators and successors,

jointly and severally, firmly by these presents.

PROVIDED THAT We, the sureties, bound ourselves in such sum jointly and severally, as
well as, severally only for the purpose of allowing a joint action against any or all of us and for
all other purposes, each surety bond itself, jointly and severally with the principal for the

payments of such sum only as set forth opposite its name in the following schedule: -

SCHEDULE OF SURETIES
Name of bank, branch and address limit of liability

The conditions of the above obligation is such that:

WHEREAS, the tender of the above bounden principal has been accepted and he has
entered into a contract with the University Engineer
Division for the work (Name of work) on the day of 20
AND WHEREAS, under the terms of the contract University has required the principal to
furnish a performance guarantee to form a part of the contract.

NOW THEREFORE, it is agreed as follows:-

1) If the above bounden principal shall well truly and faithfully perform the
contract and comply with and fulfill all the undertakings, terms and provisions
thereof, and satisfy all the obligations of the said principal arising there under,
and comply with all covenants therein contained and contained in the
specifications, plan and other instruments constituting a part of the contract,
required to be performed by the said principal, in the manner and within the
time provided in the contract or any extension thereof that may be granted by
the University with or without notice to the surety (s) and shall fully indemnify
and the University, for all costs and damages which the University may suffer
by reason of failure so to do, and shall fully reimburse and repay the said
University Engineer

Contractor University Engineer/ Project Director
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Campus all out lay and expenses which may incur in
making good any such default and reasonable counsel fee incurred in the
prosecution or defense of any action arising out of or in connection with any
such default, and shall pay all persons who have contracts directly with the
principal for labour and materials, if any, in connection with the work
performed under the contract or otherwise been rescinded by the University
under the provisions of clause 60 of general conditions of contract, then this
obligation shall be null and void and of no effect, otherwise in full force and
effect and virtue.

2) The said surety, for value received, hereby stipulate and agree that no change
in or in respect of any matter or thing concerning the said contract on the part
of the University or the Engineer-in-charge, extension in time, alteration in or
addition to the terms of the contract between the University and the contractor
to the extent and nature of the work be construed, completed and maintained
there under, or the specifications accompanying the same shall in any way
affect its obligations to this guarantee and it does hereby waive notice of any
change, extension in time, alteration or addition to the terms of the contract, or
to the specification.

3) The liability of the surety is irrevocable and shall in no case exceed the
aggregate amount stated on the top of this guarantee which each surety binds
itself and promise to pay the whole or any part of this amount on demand to
the University Engineer
Campus without question and without
reference to the principal. Provided that the notice of demand shall be given by
the aforesaid University Engineer, in writing to the surety.

IN WITNESS WHEREOF, the above named principal and the surety have executed this
instrument under its seal on this day of 20— the  name
and corporate seal of the surety being hereto affixed and these presents duly signed by its
undersigned representatives pursuant to the authority of its governing body.

Principal (Contractor)
Address:

Sureties: 1. Any scheduled bank of Pakistan

Seal

Signed, sealed and delivered by the said principal and sureties in the presence of:

Witnesses:

1.
Name:
Address:

2.
Name:
Address:

Contractor University Engineer/ Project Director
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(Appendix-C)

To

The Project Director

Subject: - RELEASE OF SECURITY FOR

It is submitted that the work being

Executed under Agreement No. has  been  completed
Satisfactorily and in accordance with the provisions of contract and technically
sanction estimate. The final measurements of the work has been recorded in the
measurement book No. Page No. to

(Engineer In charge)
No & Date even.
Copy if forwarded for information to the: -
I. Project Director.
Ii. Assistant Engineer, Office of Engineering Works, ITU Lahore, with the direction

to submit the final bill of the contractor on the basis of measurement as detailed
in the body of the letter.

ii.  Admin Department (ITU) to the maintenance Period.

The release of security will be governed from the date of issue of this letter.

(Engineer In Charge)

Information Technology University

Contractor University Engineer/ Project Director
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(Appendix-D)

Government of the Punjab
Finance Department
Dated Lahore, the 7" December, 2007

NOTIFICATION

No.RO(Tech) FD 18-44/2006. in exercise of the powers conferred upon him under
Article 119 of the Constitution of the Islamic Republic of Pakistan, 1973, the Governor of
the Punjab is pleased to direct that in the Punjab Departmental Financial Rules (Financial
Hand Book No. 3), the following further amendments shall be made:

AMENDMENTS
In the said rules: -
a) In rules 7.36 for sub-rule (b), the following shall be substituted: -

“Where tendered amount as mentioned in the letter of acceptance exceeds
rupees ten million, the competent authority may, on the request of the
contractor, sanction a mobilization advance upto fifteen percent of the said
tendered amount in the manner and subject to the following conditions; -

. initially, a sum equal to ten percent of the tendered amount and
thereafter a further sum equal to five percent of the tendered
amount may be sanctioned on the furnishing of a certificate by the
Engineer-in-charge of the work to the effect that mobilization by
the contractor is complete in all respect necessary for the due
commencement of work;

ii. the contractor shall furnish a guarantee in the shape of Form DFR
(P.W) 28-A in favour of the University from any bank declared to
be a Scheduled Bank by the State Bank of Pakistan;

iii. the authority accepting the tender shall verify the bank guarantee;
v, no interest shall be charged on a mobilization advance;

V. the recovery of mobilization advance shall commence after lapse
of 20% contract period or after the execution of the 20% of the work
(financial terms) whichever is earlier. The rate of recovery shall be
25% of the value of work done in each interim pay certificate
(running bill); and

Vi. in case of contractor fails to execute the work in accordance with
the terms of the contract, the security offered in respect of the
mobilization advance shall be forfeited to the creditor of the

Government”; and

b) for the form “D.F.R (P.W) 28-A”, the following shall be substituted: -

Contractor University Engineer/ Project Director
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Appendix E

FORM D.F.R. (PW) 28-A
(REFERRED TO IN RULE 7.36)
FORM OF GUARANTEE

WHEREAS a contract for work has been awarded by the Information Technology University Lahore,

Punjab acting through the Information
Technology University Lahore, Punjah Department (hereinafter
called the University) to M/s (hereinafter  called

the contractor.)

AND WHEREAS under the terms of the said contact the University has agreed to advance a
sum of Rs. to the contractor for execution of the said work. The said

amount shall be recovered after lapse of 20% contract period or after the execution of the 20%
of the work (financial terms), whichever is earlier. The rate of recovery shall be 25% of the

value of work done in each interim pay certificate (running bill):

AND WHEREAS the University has required the contractor to furnish a bank guarantee from
any scheduled bank for securing the payment of the sum advanced thereon: -

It is agreed as follows:-

@ |, acting on behalf of

(hereinafter called the guarantor) hold and firmly bind to the University in the sum of

Rs. (Rupees) payable on the same sum given as mobilization advance to the
contractor.

(2)  The guarantor hereby undertakes to pay the said amount payable to the University on
demand in case the contractor makes a default in the payment of said amount under the
terms & conditions of the contract.

(3) The guarantee shall be irrevocable and shall remain in force till the sum advanced
payable thereon has been repaid in fully by the contractor.

(4)  The liability of the guarantor shall in no case exceed the aggregate amount of
Rs. (Rupees) payable

thereon for the payment of which the guarantor hereby undertakes to bind itself and

promises to pay the whole or any portion of this amount to the University without making

a reference to the contractor.

IN WITNESS whereof we the said guarantor have set out hands to this deed of guarantee

this day of 20
GUARANTOR
(SCHEDULED BANK)
Contractor University Engineer/ Project Director
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ANNEXURE-F

FORMS & OTHER REQUIRED DOCUMENTS

TECHNICAL PROPOSAL SUBMISSION FORM

[Location, Date]

To (Name and address of Client / Purchaser)

Dear Sir,

We, the undersigned, offer to provide the_(insert title of assignment)_ in accordance with your

Request for Proposal/Tender Document No. dated _(insert date)_ and our Proposal. We are hereby

submitting our Proposal, which includes the Technical Proposal and the Financial Proposal sealed in two
separate envelopes.
We undertake, if our Proposal is accepted, to provide supply of related to the assignment.
Our Proposal shall be binding upon us up to expiration of the validity period of the Proposal, i.e. before

the date indicated in of the Proposal Data Sheet.

We also confirm that the Government of Pakistan / Punjab has not declared us, or any, ineligible
on charges of engaging in corrupt, fraudulent, collusive or coercive practices. We furthermore,
pledge not to indulge in such practices in competing for or in executing the Contract, and we are aware of

the relevant provisions of the Proposal Document.

We understand you are not bound to accept any Proposal you receive.

We remain,

Yours sincerely,

Authorized Signature (Original)

(In full and initials)
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Detailed Evaluation

Annex- G

Bidders have to achieve 50% Marks in Each Head & 60 % Marks Overall to Qualify

Sr
No.

Description

Divisio
n of
Marks

Total
Marks

Marks
Obtaine
d

Remarks

Work Experience

Project of similar nature and
complexity (Completed)

Project with cost at least Rs. 30
Million completed in last 10-years.
Each Project 7.5 marks

15

Project of similar nature and
complexity (in hand)

Project with cost at least Rs. 30
Million completed in last 10-years.
Each Project 7.5 marks

10

Financial out lay amount of similar
specified Project,

Each project costing 2 times of
cost of Project 10 marks.

Less than 2 times but between
Rs.15 — Rs. 30 Million
proportionate marks

10

35

Financial Capabilities

Balance available/ Current
Assets

Balance available amounting to
Rs. 30 Million or more

Balance available is less than Rs.
30 Million shall be evaluated
proportionately

15

Construction Turnover
Average Construction Turnover
for the last 5 years is 2 times to
Rs. 60 Million or more
Construction turnover is less than
Rs. 60 Million shall be evaluated
proportionately

15

30

Professional Capabilities

Graduate Engineer

Civil engineers 10 marks for civil
engineer having 5 + years of
experience and 5 marks for civil
engineer having 2-3 years of
experience

10

DAE Associate Engineers

Associate engineers 5 marks for
each associate engineer having
10 + years of experience and 2.5
mark for each associate engineer
having 5-10 years of experience

10

20

Tools and Plants

Excavator
2 mark for each unit

Dumper Truck
2 mark for each unit

Tractor along-with Trolley and
Front Blade
1.0 mark for each unit

Compactor (Plain & Frog)
(1+1) mark for each unit

15
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5 Chain Pully capacity 1 Tone

2 mark for each unit 2
6 Form Work & Shuttering (1000

Sft) 6

Grand total 100
Eligible / Not Eligible for Financial Bid
opening
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ANNEXURE-H

Financial Proposal Submission Form (Part of Financial Bid Envelope)

[Location, Date]

To _ (Name and address of Client / Purchaser)

Dear Sir,

We, the undersigned, offer to provide the _(Insert title of assignment)_ in accordance with your
Request for Proposal No. dated _(insert date)_ and our Technical Proposal. Our attached
Financial Proposal is for the sum of _(insert amount in words and figures)_. This amount is inclusive

of all taxes.

Our Financial Proposal shall be binding upon us up to expiration of the validity period of the Proposal,

i.e. before the date indicated in of the Proposal Data Sheet.

We also declare that the Government of Pakistan / Punjab has not declared us or any Sub-Contractors
for any part of the Contract, ineligible on charges of engaging in corrupt, fraudulent, collusive, or
coercive practices. We furthermore, pledge not to indulge in such practices in competing for or in

executing the Contract, and are aware of the relevant provisions of the Proposal Document.

We understand you are not bound to accept any Proposal you receive.

Signed
In the capacity of:
Duly authorized to sign the proposal on behalf of the Applicant.

Date:
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Price Schedule/ Financial Cost Sheet

ANNEXURE-I

INFORMATION TECHNOLOGY UNIVERSITY OF PUNJAB LAHORE

ESTIMATE FOR SEWERAGE NETWORK (PHASE I) AT ITU LAHORE

SUMMARY OF COST

Sr.No

Description

Amount (Rs.)

(1ST Bi Annual 2025) Lahore

Sewer Line

Manholes

Sptic Tank/ Disposal Tank

Sockage Well

Total

PST @ 5%

GRAND TOTAL AMOUNT
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INFORMATION TECHNOLOGY UNIVERSITY OF PUNJAB LAHORE

ESTIMATE FOR SEWERAGE NETWORK (PHASE I) AT ITU LAHORE

ESTIMATE IS BASED ON 1ST Bl ANNUAL 2025 DUSTRICT LAHORE

Sr.
Nr

Description

Unit

Qty in
Single
Unit

Unit
Rate as

per
Unit

Amount Rs.

3

7=(6x5)/Unit

Bill Nr.3: Sewerage System

Schedule Items

1.1

Earth work excavation in open cutting for sewer line and

manholes, as shown in drawing including shuttering and

timbering, dressing to correct the section and dimensions,

according to templates and removing surface water in

all types of soil.

i) 0 ft. to 7.0 ft. (0 to 2.10 m) depth

1000 Cft

85,475

ii) 7-01 ft. to 15.0 ft. (2.15 to 4.5 m) depth

1000 Cft

50,878

1.2

Rehandling of earth work.

a. Lead upto a single throw of Kassi, phaorah or shovel.

1000 Cft

68,061

b. Upto alead of 50 ft

1000 Cft

68,161

1.3

Compaction of earthwork with power road roller, including

ploughing, mixing, moistening earth to optimum moisture

content in layers, etc. complete:

85% maximum modified AASHTO dry density.

1000 Cft

136,353

14

Providing and laying R.C.C. pipe, moulded with cement

concrete 1:1%2:3, with spigot socket or collar joint, etc.

including cost of reinforcement, conforming to B.S. 5911:

Part I: 1981, Class "L" including carriage of pipe from

factory to site of work, lowering in trenches to correct

alignment and grade, jointing, cutting pipes where

necessary, finishing and testing, etc., complete.

1) 225 mm (9:) i/d

Rft

411
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1.5

Providing and laying R.C.C. pipe sewers, moulded with

cement concrete 1:1%2:3 conforming to ASTM Specification

C-76-20, Class II, Wall B, including carriage of pipes from

factory to site of work, lowering in trenches to correct

alignment and grade, jointing with rubber ring, cutting pipes

where necessary, testing, etc. complete:-

i) 310 mm (12")i/d

Rft

580

1.6

Providing and laying R.C.C. pipe sewers, moulded with

cement concrete 1:1%2:3 conforming to ASTM Specification

C-76-20, Class IV, Wall B, including carriage of pipes from

factory to site of work, lowering in trenches to correct

alignment and grade, jointing with rubber ring, cutting pipes

where necessary, testing, etc. complete:-

ii) 380 mm (15") i/d

Rft

500

iii) 460 mm (18") i/d

Rft

1,250

1.7

Providing and laying crushed stone aggregate of 1/4" to 1" guage

under and around the sewer pipe, including leveling, manual

compaction, complete in all respects

100 Cft

9,321

1.8

Providing and laying sand under and around the sewer pipe,

including leveling, manual compaction, complete in all respect.

100 Cft

19,406

Total Sewer Line (MRS Items)

MANHOLLES

21

Earth work excavation in open cutting for sewer line and

manholes, as shown in drawing including shuttering and

timbering, dressing to correct the section and dimensions,

according to templates and removing surface water in

all types of soil.

i) 0 ft. to 7.0 ft. (0 to 2.10 m) depth

1000 Cft

22,319

ii) 7-01 ft. to 15.0 ft. (2.15 to 4.5 m) depth

1000 Cft

16,770

22

Rehandling of earth work.

a. Lead upto a single throw of Kassi, phaorah or shovel.

1000 Cft

22,319

b. Upto alead of 50 ft

1000 Cft

16,770

23

Compaction of earthwork with power road roller, including

ploughing, mixing, moistening earth to optimum moisture

content in layers, etc. complete:

85% maximum modified AASHTO dry density.

1000 Cft

22,319
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24

Providing and laying crushed stone aggregate of 1/4" to 1" guage

under and around the sewer pipe, including leveling, manual

compaction, complete in all respects 100 Cft 2,400
25 Cement concrete plain including placing, compacting, finishing and
curing complete (including screening and washing of stone aggregate):
1:04:08 100 Cft 1,005
1:02:04 100 Cft 166
2.6 Pacca Brick Work other than Building C/S 1:4
100 Cft 9,048
2.7 Cement Plaster 1:3 with 3/4" thick internal Side
100 Cft 7,309
2.8 Cement Plaster 1:4 with 3/4" thick External Side
100 Cft 10,472
29 Bitumen coating to plastered or cement concrete surface:-
i) 20 Ibs. per 100 Sft. (9.07 Kg per Sq.m) 100 Cft 10,472
2.10 Providing and fixing 1%"x1%"x3/16" (31x31x5 mm) angle
iron step, in manhole chambers, including carriage and Each 410
etting the same in work to correct lines and levels.
211 Providing and fixing, 6" (150 mm) thick R.C.C. manhole
cover with 3"x3"x%4" (75x75x6mm) angle iron frame, 22" Each 41
(550 mm) i/d as per standard drawing STD/PD No. 7 of
1977, complete in all respects.
Total Manhole (MRS Items)
3 Septic Tank / Disposal Tank
Earthwork/Excavation
3.1 Excavation in foundation of building, bridges and other
structures, including dagbelling, dressing, refilling around
structure with excavated earth, watering and ramming lead
upto one chain (30 m) and lift upto 5 ft. (1.5 m)
2) a) By Excavator
ii) Ordinary soil 1000 Cft | 3,891.00
b) Lift from 5ft (1.5m) to 15 ft (4.5 m):-
i) Ordinary soil 1000 Cft | 7,382.00
c) Lift above 15 ft (4.5 m):-
ii) Ordinary soil 1000 Cft | 2,650.00
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3.2

Rehandling of earth work.

b. Upto alead of 50 ft

1000 Cft

13,923

Cement Concrete

3.3

Placing, compacting, finishing and curing of concrete using Ordinary

Port land Cement/ Sulphate resisting cement/ Slag cement as may be

required; including screening, washing of aggregates and mixing of

constituents using batching plant, admixture, Transportation by

transit mixer, pouring with pump in the required proportions to

achieve a nominal cylindrical strength in the field as per ACI 214,

with the specified consistency. i/c the cost of shuttering, compaction

with Viberator, cost of Admixture, as approved and directed by the

Engineer Incharge

(a) Superstructure (Slabs, Beams, Columns and others

requiring formwork)

3.2.
12

1:1.5:03 (Slab)

Cft

52.00

(b) Retaining/ Shear walls laid in situ or precast laid in position,

or prestressed members cast ( Formwork on both sides)

(iv) 4000 PSI

3.2.
13

(ii) More Than 9" Thick

Cft

2,268.70

( ¢) Substructure (Foundations, Raft, Strip and Footing Beams

(iv) (1:1.5:3) Raft

Cft

538.00

3.2.
14

34

Providing and fabrication of mild steel reinforcement for cement

concrete, including cutting, bending, laying in position, making

joints and fastenings, including cost of binding wire and labour

charges for binding of steel reinforcement (also includes

removal of rust from bars), Deformed bars (Grade 60)

Kg

14,267.56

3.5

Cement concrete plain including placing, compacting, finishing and

curing complete (including screening and washing of stone aggregate):

Ratio 1:4:8

100 Cft

141.84

3.6

Providing and fixing 6" thick R.C.C. manhole cover with tee shaped

C.I. frame of 22" I/d (frame weighing 37.324 Kg. or one maund as

per Standard Drawing STD/PD No. 6, of 1977, complete in all respect.

Per Set

3.00

3.7

Providing and fixing G.I. pipe railing, as per

standard drawing,.

Per Rft.
of 3
rows of
Pipes

88.00
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3.8

Providing and applying torch-on plain water proofing

bitumenous membrane of specified thickness (made of Roof-Grip

/ Euro Bit) duly lapped /connected by heating with Torch over

ps-6 primer i/c preparation /smoothen the surface complete in

all respect as approved and directed by the Engineer Incharge

ii) 4 mm thick

Sft

884.00

3.9

Providing and embedding 10" (250mm) wide PVC water stopper in

expansion joints of RCC structures (Retaining walls, water tanks,

Slabs) complete in all respect.

ii) 10" wide 10 mm thick

Rft

104.00

3.1

Small iron work, such as gusset plates, knees, bends, stirrups, straps,
rings, etc. including cutting, drilling, riveting, handling, assembling and
fixing; but excluding erection in position.

(for M.S Girder/ Sreenings)

Kg

998.00

3.11

Erection and fitting in position iron trusses, staging of water tanks, etc.

Kg

998

3.12

Providing and fixing 1%4"x1%4"x3/16" (31x31x5 mm) angle

iron step, in manhole chambers, including carriage and

Each

60

etting the same in work to correct lines and levels.

3.13

Providing and fixing heavy duty Gate valve of specified diameter and

material for pressure rating PN-16 mde of Crane (USA), Hatersly (UK),

Scon (Pakistan) or approved equivalent manufacturer, i/c the cost of all

accessories flanges,nut/bolt and gaskit where required complete in allr

respect as approved and directed by the Engineer Incharge.

(b) Flange Ended Ductile Iron Valve 10" Dia

Each

3.14

Providing, laying, cutting, jointing, testing and disinfecting High Density

Polyethylene Pipe (HDPE-100) working presure pipe, Beta/ Dadex/

Popular/ IIL or approved equivalent manufacturer, including the cost of

specials, in trenches, as approved & directed by the engineer incharge

f) PN-20 (SDR-9)

10" Dia

Rft

100

Carriage of Crush

Cft

2,300

Total Septic/ Disposal Station (MRS It

ems)

Non-Schedule Items

Providing and fixing, of Penstock Gate size for 18" x 18" opening , MS
Epoxy
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complete in all respect as approval and entire satisfaction of the

Engineer/ In charge.

Each

2.00

Total Septic/ Disposal Station (MRS + NMRS Items)

Sockage Well

Earthwork/Excavation

4.1

Excavation in foundation of building, bridges and other

structures, including dagbelling, dressing, refilling around

structure with excavated earth, watering and ramming lead

upto one chain (30 m) and lift upto 5 ft. (1.5 m)

2) a) By Excavator

ii) Ordinary soil

1000 Cft

884.00

b) Lift from 5ft (1.5m) to 15 ft (4.5 m):-

ii) Ordinary soil

1000 Cft

1,767.00

c) Lift above 15 ft (4.5 m):-

ii) Ordinary soil

1000 Cft

6,186.00

4.2

Rehandling of earth work.

b. Upto alead of 50 ft

1000 Cft

8,837

43

Cement concrete plain including placing, compacting, finishing and

curing complete (including screening and washing of stone aggregate):

1:04:08

100 Cft

35

44

Pacca Brick Work other than Building C/S 1:5

100 Cft

2,827

4.5

Add extra labour on item No. 7, for every 10ft.(3 m)

additional height, or part thereof.

100 Cft

2,827

Cement Concrete

4.6

Placing, compacting, finishing and curing of concrete using Ordinary

Port land Cement/ Sulphate resisting cement/ Slag cement as may be

required; including screening, washing of aggregates and mixing of

constituents using batching plant, admixture, Transportation by

transit mixer, pouring with pump in the required proportions to

achieve a nominal cylindrical strength in the field as per ACI 214,

with the specified consistency. i/c the cost of shuttering, compaction

with Viberator, cost of Admixture, as approved and directed by the

Engineer Incharge

(a) Superstructure (Slabs, Beams, Columns and others

requiring formwork)

1:1.5:03 (Slab)

Cft

114.00

4.7

Providing and fabrication of mild steel reinforcement for cement
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concrete, including cutting, bending, laying in position, making

joints and fastenings, including cost of binding wire and labour

charges for binding of steel reinforcement (also includes

removal of rust from bars), Deformed bars (Grade 60) Kg 570.00

Total Sockage Well

Notes to Price Table:

i. X will determine the total bid cost against the complete works (service/labor & Material) mentioned
above.

ii. Prices may be quoted for complete works (services/labor & material) as prescribed above.

iii. Prices must be included with all applicable Taxes/duties, Freight/Transportation, Labor cost,
Preparation of Site, Contingencies and any other cost not mentioned here.

iv. No cost escalation/variation is admissible in this contract. Any non BOQ Item will be paid as per the
prevailing MRS rates.

v. The Purchaser reserves exclusive rights to increase or decrease the quantity of works without any
change in unit price and other terms and conditions.

Total Cost (inwords) Rs.

Date
Signature of authorized person
Name:
(Company Seal)
In the capacity of
Dully authority by

Note: No cutting or overwriting is allowed. Any cutting or overwriting will lead to rejection of the financial bid.
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ANNEXURE-]

Format for Covering Letter

To

Sub:

(Name and address of Purchaser)

Dear Sir,

a)

b)

d)

Having examined the tender document and Appendixes we, the undersigned, in conformity with the said
document, offer to provide the said items on terms of reference to be signed upon the award of contract
for the sum indicated as per financial bid.

We undertake, if our proposal is accepted, to provide the items/services comprise in the contract within
time frame specified, starting from the date of receipt of notification of award from the client
Department / Office.

We agree to abide by this proposal for the period of ___ days (as per requirement of the project) from
the date of bid opening and it shall remain binding upon us and may be accepted at any time before the
expiration of that period.

We agree to execute a contract in the form to be communicated by the _(insert name of the Purchaser)_,
incorporating all agreements with such alterations or additions thereto as may be necessary to adapt
such agreement to the circumstances of the standard.

Unless and until a formal agreement is prepared and executed this proposal together with your
written acceptance thereof shall constitute a binding contract agreement.

We understand that you are not bound to accept a lowest or any bid you may receive, not to give any

reason for rejection of any bid and that you will not defray any expenses incurred by us in biding.

Authorized Signatures with Official Seal
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