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IMPORTANT NOTE/ GENERAL INSTRUCTION  

Bidders must ensure that they submit all the required documents indicated in the Bidding 

Documents without fail. Bids received without, undertakings, valid documentary evidence, 

supporting documents and the manner for the various requirements mentioned in the Bidding 

Documents or test certificates are liable to be rejected at the initial stage itself. The data sheets, 

valid documentary evidences for the critical components as detailed hereinafter should be 

submitted by the Bidder for scrutiny. 

APPLICABILITY OF PUNJAB PROCUREMENT RULES, 2014 

This Bidding Process will be governed under Punjab Procurement Rules, 2014, as amended 

from time to time and instructions of the Government of the Punjab if and when received. 

CHECKLIST FOR BID SUBMISSION 

The bidder(s) must fill-up the checklist / table given below and attach required documents 

with proper justification supporting documents. 
 

Sr. 
# 

Description 
Yes/ 
No 

Attached at 
Annexure 

1. Proposal Submission Form Appendix-F, duly signed & 
stamped on Firm’s Letter Head. 

  

2. Valid Registration with Pakistan Engineering Council (PEC) 
in category C-6 or above 

  

3. Sole proprietor / partnership deed / Memorandum of 
Association of firm in case of Limited Company 

  

4. Valid and Active Income Tax Certificate, PRA & Professional 
Tax Certificate 

  

5. Litigation History and no litigation affidavit on legal stamp 
paper in original 

  

6. Affidavit on legal stamp paper in original declaring that the 
firm has never been black listed 

  

7. Minimum 2 years of building’s construction experience 
  

8. 
Earnest Money/ Bid Security not less than the Rs.300,000/- 
in the form of Deposit at Call from Scheduled Bank of Pakistan 

  

9. Price Schedule/Bid Schedule Appendix-H, duly signed & 
stamped on Firm’s Letter Head. 
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PRIMARY & SECONDARY CONTACT 

The Primary Contact & Secondary Contact for all correspondence in relation to this bid is as 
follows: 

Primary Contact 

Kashif Mahmood 

Assistant Engineer 
Email: assistant.engineer1@itu.edu.pk 

6th Floor, Arfa Software Technology Park, 346-B, Ferozepur Road, Lahore. 

4 KM, Barki Road, Lahore. 

Secondary Contact 

For general queries relating tender document bidders may contact at: 

oew@itu.edu.pk procurement@itu.edu.pk 

mailto:assistant.engineer1@itu.edu.pk
mailto:oew@itu.edu.pk
mailto:ali.hamdani@itu.edu.pk
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1. Invitation to Bid 

1.1 Punjab Procurement Rules to be followed 

Punjab Procurement Rules, 2014 will be strictly followed. These may be obtained from 

PPRA’s website. http://ppra.punjab.gov.pk. In this document, unless otherwise 

mentioned to the contrary, "Rule" means a Rule under the Punjab Procurement Rules, 

2014. 

1.2 Mode of Advertisement(s) 

As per Rule 12(1), this Tender is being placed online at PPRA’s website as well as at the 

website of Purchaser. The bidding document carrying all details can be downloaded 

from ITU’s website www.itu.edu.pk and from PPRA’s website 

www.ppra.punjab.gov.pk for information only. 

1.3 Type of Open Competitive Bidding 

As per Rule 38(1) of Punjab Procurement Rules, 2014, Single Stage – One Envelope 

Bidding Procedure shall be followed. 

2. Bidding Details (Instructions to Bidders) 

All bids must be accompanied by Bid Security (Earnest Money), as per provisions of this 

tender document clause “Bid Security” in favor of “Information Technology 

University”. Original Bid Security Instrument must be submitted in an envelope clearly 

marked with the Bidding Document Number and Title, at ITU-Procurement Office, 6th 

Floor, Arfa Software Technology Park (ASTP), 346-B, Ferozepur Road, Lahore, before 

the last date and time for E-bid Submission. The complete bids as required under this 

tender document, must be submitted online on e-Procurement System (EPADS) 

website i.e. https://punjab.eprocure.gov.pk as per the following schedule: 
 

E-bid Submission Date & Time 12th September, 2025 @ 03:00 PM 

E-bid Opening Date & Time 12th September, 2025 @ 03:30 PM 

Bidders are advised to ensure the uploading of Bids on E-PADS Portal, well before the 

submission deadline and not wait for the last date and time to upload the bid. Late E- 

bids shall not be considered and shall be rejected. Bid submission on E-PADS portal 

shall entirely be the responsibility of the bidders. ITU shall not be responsible for any 

issues thereof. For any assistance regarding E-PADS Portal, the bidders may contact on 

system support email and phone numbers as provided on the website of the authority. 

Bidding Documents are immediately available after date of publication. Information 

Technology University will not be responsible for any cost or expense incurred by 

Bidders in connection with the preparation or uploading of E-bids. 

Bids shall be publicly opened in the Committee Room of Information Technology 

University, 6th Floor, Arfa Software Technology Park, 346-B, Ferozepur Road, Lahore, 

on scheduled date and time. In case of official holiday on the day of submission, next 

day will be treated as closing date. The Bidding document carrying all details can also 

be downloaded from ITU’s website https://itu.edu.pk/tenders, and PPRA’s website 

http://ppra.punjab.gov.pk. 

http://ppra.punjab.gov.pk/
http://www.itu.edu.pk/
http://www.ppra.punjab.gov.pk/
https://punjab.eprocure.gov.pk/
https://itu.edu.pk/tenders
http://ppra.punjab.gov.pk/
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Queries of the Bidders (if any) for seeking clarifications regarding the specifications of 

the Goods/ Items/Services must be received in writing to the Purchaser till the date 

and time specified on EPADS. Any query received after said date may not be 

entertained. All queries shall be responded to within due time. ITU will host a Q&A 

session at ITU premises (6th Floor, Arfa Software Technology Park, 346-B, Ferozepur 

Road, Lahore). All Bidders shall be informed of the date and time in advance. 

The bidder shall submit bid which comply with the Bidding Document. Alternative bids 

shall not be considered. The attention of bidders is drawn to the provisions of this 

tender document Clause regarding “Determination of Responsiveness of Bid” and 

“Rejection / Acceptance of the Tender” for making their bids substantially 

responsive to the requirements of the Bidding Document. 

It will be the responsibility of the Bidder that all factors have been investigated and 

considered while submitting the Bid and no claim whatsoever including those of 

financial adjustments to the contract / Letter of Acceptance awarded under this Bid 

Process will be entertained by the Purchaser. Neither any time schedule, nor financial 

adjustments arising thereof shall be permitted on account of failure by the Bidder. 

 
3. Preparation / Submission of Tender 

3.1 The Bidder(s) must submit their bid against complete scope of works as required. 

3.2 The Bidder will submit their respective bids in a manner explained in this tender 

document. 

3.3 The Tender and all documents relating to the Tender, exchanged between the Bidder 

and the Purchaser, shall be in English. Any printed literature furnished by the Bidder in 

another language shall be accompanied by an English translation, which shall govern for 

purposes of interpretation of the Tender. 

3.4 The Tender shall be filed in / accompanied by the prescribed Forms, Annexures, 

Schedules, Charts, Drawings, Documents, Brochures, Literature, etc. which shall be 

typed, completely filled in, stamped and signed by the Bidder or his Authorized 

Representative. In case of copies, signed and stamped photocopies may be submitted. 

If volume of the bid contains various set(s) of documents the same must be properly 

numbered and tagged in binding shape. 

3.5 The tender shall be in single stage, one envelope. 

3.6 The Proposal shall comprise the documentary proof(s) as per the mandatory 

requirements mentioned in Checklist for Bid Submission, Tender 

Eligibility/Qualification Criteria, Bid Evaluation Criteria and Price Schedule. 

3.8 The Bidders should provide soft copies of the Proposal, including all Forms, Annexures, 

Schedules, Charts, Maps, Drawings, Documents, Brochures, Literature, etc., in the form 

of MS Word Documents, MS Excel Worksheets and Scanned images, as and when 

required. 

3.9 This is made obligatory to affix authorized signatures with official seal on all documents, 

annexures, copies, certificates, brochures, literature, drawings, letters, forms and all 

relevant documents as part of the bids submitted by the tenderer. 
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4. Bid Security (Earnest Money) 

4.1 The bid security amount has been calculated and demanded on estimated price as per 

provision of Rule-27 “Bid Security” of PPRA Rules, 2014 (i.e. not exceeding five percent 

of the estimated cost), the Bidder shall furnish the Bid Security (Earnest Money) as 

under: 

4.1.1 for a sum of Rs.300,000/-; 

4.1.2 denominated in Pak Rupees; 

4.1.3 in the form of Demand Draft / Pay Order / Call Deposit Receipt, in the name of 

the Purchaser; 

4.1.4 Original Bid Security Instrument must be submitted in an envelope clearly 

marked with the Bidding Document Number and Title, before the E-bid 

Submission deadline at ITU-Procurement Office, 6th Floor, Arfa Software 

Technology Park, 346-B, Ferozepur Road, Lahore; 

4.1.5 have a minimum validity period of one hundred and twenty (120) days from the 

last date for submission of the Tender. 

4.2 Bid Security shall be forfeited by the Purchaser, on the occurrence of any / all of the 

following conditions: 

4.2.1 If the Bidder withdraws the Tender during the period of the Tender validity 

specified by the Tenderer on the Tender Form; or 

4.2.2 If the Bidder does not accept the corrections of his Total Tender Price; or 

4.2.3 If the Tenderer, having been notified of the acceptance of the Tender by the 

Purchaser during the period of the Tender validity, fails or refuses to accept and 

deliver the required items/services or fulfill the order placed within the 

stipulated time period. 

4.3 The Bid security shall be returned to the unsuccessful Bidder after completion of Bid 

Evaluation Process. 

4.4 The Bid Security shall be returned to the successful Bidder upon complete delivery of 

Items/Goods/Services and issuance of satisfactory certificate by the concerned team of 

the Purchaser. 

5. Bid Validity 

5.1 Bids shall have a minimum validity period of one hundred and twenty (120) days from 

the last date for submission of the Bid(s). 

5.2 In exceptional circumstances, prior to expiry of the original bid validity period, the 

Purchaser may request that the bidders extend the period of validity for a specified 

additional period which shall in no case be more than the original bid validity period or 

180 days whichever is more. The request and the responses thereto shall be made in 

writing. A bidder may refuse the request without forfeiting his Bid Security. A bidder 

agreeing to the request will not be required or permitted to modify his bid, but will be 

required to extend the validity of his Bid Security for the period of the extension, and 

in compliance with Clause-4 in all respects. Rule 28 of PPR-14 shall be applicable for 

Bid Validity period. 
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6. Opening of the Tender 

6.1 Tenders shall be opened at 1530 hours on the last date of submission of bids, in the 

presence of the Bidder(s) for which they shall ensure their presence without further 

invitation, as per provision of Rule-(30) of Punjab Procurement Rules, 2014. In case the 

last date of bid submission falls in / within the official holidays / weekends of the 

Purchaser, the last date for submission of the bids shall be the next working day. 

6.2 The Bidder's name, modifications, withdrawal, security, attendance of the Bidder and 

such other details as the Purchaser may, at its exclusive discretion, consider 

appropriate, shall be announced and recorded. 

6.3 No Bidder or its representative will be allowed to keep any digital device (camera, 

audio recorder, cell phone etc.) during tender opening meeting at given time and 

location. 

7. Determination of Responsiveness of the Bid (Tender) 

7.1 The Purchaser shall determine the substantial responsiveness of the Tender to the 

Tender Document, prior to the Tender evaluation, on the basis of the contents of the 

Tender itself without recourse to extrinsic evidence. A substantially responsive Tender 

is one which: 

7.1.1 Meets the eligibility criteria given herein this tender document. 

7.1.2 meets the Technical Specifications for the Goods/Items/Services; 

7.1.3 meets the delivery period / point for the Goods/Items/Services; 

7.1.4 in compliance with the rate and limit of liquidated damages; 

7.1.5 offers fixed price quotations for the Goods / Items/Services, whereby no 

optional offer / bid or price is allowed; 

7.1.6 is accompanied by the required Bid Security as part of bid envelope against 

tender only; 

7.1.7 The original receipt of tender fee submitted, attached with the bid envelope 

against tender only; 

7.1.8 In compliance with the Preparation/Submission of Tender in a manner 

prescribed in this tender document clause-13; 

7.1.9 Conforms to all terms and conditions of the Tender Document, without material 

deviation or reservation. 
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Agreement No.  
 
 
 

 
INFORMATION TECHNOLOGY UNIVERSITY, LAHORE, PUNJAB 

 
 

1. Name of Work: Supply & Erection of Main Cable for Multipurpose Building at 
                                ITU Barki Campus. 

 
2. Time for Completion: 

 
3. Amount of earnest money: Rs. 300,000/- 

 
4. Issued to  

 

 
(Name of contractor) 

 

 

 

 
 
 
 
 

 

 
Signature   

 

 

Dated  

 

 

Office Stamp _ 

 

 

 

Note: - The agreement will be signed once the bids are evaluated. 
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DETAILED DIRECTIONS FOR THE GUIDANCE OF TENDERERS 
 

1. These directions are provided to assist the tenderer in preparing and submitting his 

tender. The tender shall contain all information and data required to be furnished 

and shall be prepared and submitted in accordance with the instructions set forth 

herein. 

2. All necessary documents, such as copies of specifications (excluding standard 

specification books etc.), contract documents, including bill of quantities, estimated 

rates and any other documents required in connection with the preparation of 

tender or execution of works, signed, by the Engineer-in-charge will accompany the 

tender form. 

3. The tenderer will not be reimbursed for any costs of any kind, whatsoever, incurred 

in connection with the preparation and submission of his tender. 

4. No single tender shall include more than one work. A tenderer who wishes to tender for 

two or more works shall submit tender for each work, separately. 

5. The memorandum of work tendered for, and the schedule of materials and equipment 

to be supplied by the Engineer-in-charge and the rates at which they are to be 

charged for (annexed hereto) shall be filled in the office of the Engineer-in-charge before 

the tender form is issued. At this stage the tenderer should ensure that the tender form 

so issued is complete in all respects. 

6. The tenderer shall note that the ultimate responsibility for the quality of work and 

its Conformity with the specifications and drawings rests solely with the successful 

bidder whose tender is accepted. 

7. The tenderer shall at his own expense, inspect and examine the site and surroundings 

and obtain for himself, on his own responsibility, all information that may be 

necessary for preparing the tender and entering into contract, and shall determine 

and satisfy himself by such means as he may consider necessary or desirable as to 

all matters pertaining to the tender. The tenderer shall also satisfy himself before 

submitting his tender as to the nature of grounds, hydrological and climatic 

conditions, the form and nature of the site, the nature and lay out of the terrain, the 

availability of labour, water, electric power and transportation facilities in the area. 

The tenderer shall specially investigate into the sources of materials to be used for 

the works and satisfy himself about the quality and quantities of materials available 

for the completion of the work and the means of access to the site, the 

accommodation he may require and, in general, shall himself obtain all necessary 

information, as to the risks, contingencies and other circumstances which may influence 

or affect his tender. The Engineer-in-charge shall not assume any responsibility 

regarding information gathered, interpretation or deduction which the tenderer may 

arrive at, from the data that may be furnished with the contract documents. 

8. (a)  The tenderer shall fill up the bid schedule. 

(b)  In case tenders are called on item rate basis, the tenderer shall quote his own unit 

rate in the bid schedule on which he is willing to undertake each item of work. 

9. (i) The tenderer shall work out the amount against each item of work in the bid 

schedule and will indicate the total amount of his tender on which he is willing to 
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complete the works. The total amount worked out in the bid schedule shall be entered 

by the tenderer in his tender as his tender price for the work. In case of discrepancy 

between amounts in figures and in words, the amount in words shall prevail. 

(ii) Should any discrepancy be found in the amount of pay items or if a column of 

amount is found blank after filling in a unit rate, the unit rate filled by the tenderer will 

be extended in working out of the amount of the tender and the total amount of the bid 

schedule will be adjusted accordingly. 

(iii) If a unit rate is left blank, but the amount against the item is filled, the unit rate will 

be worked out on the basis of the amount divided by the quantity of the item shown 

in the bid schedule. 

(iv) If it is found that the tenderer has not entered any unit rate and amount against 

any of the pay items of the bid schedule, the Engineer-in-charge shall fill in 

the blanks by noting the word “Nil” in such blanks at the time of opening of 

the tender. Such pay items shall be deemed to be covered by the rates of other 

items. 

(v) If the tenderer does not accept the adjusted / corrected amount of tender 

according to the above provision, his tender shall be rejected and the earnest money 

forfeited. 

10. The tender which proposes any alteration in the works specified in the bid schedule or 

in the time allowed for carrying out the works or in any other condition mentioned by 

the Engineer-in-charge, will be liable to rejection. The tenderer shall sign each and every 

page of the tender and contract documents, without making any alteration. All 

enclosures issued with the contract documents, shall be attached with the tender duly 

signed by the tenderer. Any addition or alteration made after filling the form shall be 

duly attested by the tenderer. Non-compliance of this condition shall render the tender 

liable to rejection. 

11. The tenderer shall fill in the tender documents in ink. Errors, if any, shall be scored out 

and corrections rewritten legibly and attested by the tenderer. Any addition or 

alteration made after filling the from shall be duly attested by the tenderer. 

Non-compliance of this condition shall render the tender liable to rejection. Any tender 

with unattested correction shall be attested by the tenderer in the presence of other 

tenderers at the time of opening of the tender except that no correction shall be 

permissible in the rate or amount of the bid schedule or in the tendered price after the 

opening of the tender. 

12. Additional clause(s) for a particular work shall be typed on separate sheets by the 

Engineer-in-charge, which will be annexed to the contract documents specifying the 

number of sheets. The tenderer shall not add or delete any additional clause(s) in the 

additional clause(s) sheet(s), provided by the Engineer-in-charge. 

13. The quantities mentioned in the bid schedule are estimated quantities, to be used 

for preparing tenders, and the Engineer-in-charge does not expressly nor by 

implication agree that the actual amount of works to be performed will correspond 

therewith. No payment will be made on account of anticipated profits for work 

covered by the contract which is not performed, nor will any adjustment in the unit 

rates set forth in the bid schedule be made because of an increase or decrease in 
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the actual quantities from the estimated quantities indicated therein, except as 

determined in accordance with the provisions of clause 42 of the general conditions 

of contract. 

14. No tender without earnest money shall be entertained. Earnest money (Rs. 

300,000/-) shall be in the form of deposit at call receipt. The earnest money of the 

unsuccessful tenderers shall normally be returned by the Engineer-in-charge within 

a week of opening of the tenders and in any case not later than thirty (30) days 

following the date set for opening of tenders except in cases where the tenders are to 

be accepted by the respective competent authority, in those cases the earnest money 

of only three lowest bidders will be retained and returned to the unsuccessful 

bidders not later than (120) days of opening of the tenders. In the event of the 

tender being accepted, a receipt for the earnest money forwarded therewith, shall 

there upon be given to the contractor. The earnest money of the successful tenderer 

on execution of the contract covering work will be adjusted towards the amount of 

security deposit to be retained from the first amount(s) payable to the contractor 

under the contract. 

15. The successful tenderer will be required to enter into a contract, furnish the required 

documents and to commence the work within the time specified in the memorandum of 

work. Should the successful tenderer refuse or fail for any reason to enter into 

contract, or to commence the work within the time specified in the memorandum of 

work, it should constitute a just cause for the annulment of the award and in the 

event of such annulment, the entire earnest money shall be forfeited to 

UNIVERSITY, as compensation for such default. 

16. (i) The tender shall be signed by the person(s) duly authorized to do so. In the event 

of a tender being submitted by a firm, it shall be signed separately by each member 

thereof, or in the event of the absence of any partner, it shall be signed on his behalf 

by a person holding a power of attorney authorizing him to do so. Such power of 

attorney should be produced with tender and it must disclose that the firm is duly 

registered under the partnership Act, 1932 or any other law in force. 

(ii) The tender submitted by a joint venture of two or more firms shall be accompanied, 

by a document of formation of the joint venture, duly registered and authenticated 

by a competent court, in which shall be stated precisely, the conditions under which it 

shall function, its period of validity, the person(s) authorized to represent it and 

accept its obligations the participation of several firms forming the joint venture 

and any other information necessary to permit a full appraisal of its function. 

(iii) A tender submitted by a corporation must bear the seal of the corporation and be 

attested by its Secretary. 

(iv) In all cases, the tender must be signed by an individual or individuals having powers 

to legally bind the firm, joint venture, corporation or companies on whose behalf they 

are signing. 

17. Each tenderer shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender and of the rates and prices stated in the bid 

schedule, which rates and prices shall, except in so far as it is otherwise expressly 
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provided in the contract, cover all obligations under the contract and all matters and 

things necessary for the proper completion and maintenance of the work. 

18. The tenderer may modify or withdraw his tender after submission, provided that the 

modification or notice of withdrawal is received in writing by the Engineer-in-charge 

prior to the prescribed deadline for submission of tenders. The tenderer’s modification 

or notice of withdrawal shall be prepared, sealed, marked and delivered, with the inner 

envelopes additionally marked “MODIFICATION OR WITHDRAWAL” as appropriate. 

No tender may be modified subsequent to the deadline for submission of tenders. 

Withdrawal of a tender during the interval between the deadline for submission of 

tenders and the expiration of the period of tender validity i.e. one hundred and twenty 

(120) days as specified by the tenderer in the form of tender may result in the forfeiture 

of the tender security. 

19. The tenderer shall submit the tender on EPADS as prescribed. 

20. The tenderer shall indicate in the space provided in the tender his full and proper 

address at which notices may be legally served on him and at which all correspondence 

in connection with his tender and the contract is to be sent. 

21. The presentation of tender implies full acceptance on the part of the tender of these 

instructions and all other conditions set forth in the contract document. 

22. Any tender received by the Engineer-in-charge after the deadline for submission of 

tenders prescribed in the Notice Inviting Tenders will be returned unopened to the 

tenderer. 

23. The Engineer-in-charge or his duly authorized officer (not bellow the rank of Assistant 

Engineer) will open tenders in the presence of intending tenderers or their authorized 

agents, who may be present at the time. The officer opening the tender will announce 

the name of tenderer, tender rates and the presence of requisite tender security. 

24. Promptly after the opening of tenders, the Engineer-in-charge will undertake a detailed 

evaluation of tenders. The Engineer-in-charge will determine whether each tender is 

substantially responsive to the requirements of the tender documents and conforms to 

all the terms, conditions and specifications of the tender documents without material 

deviation or reservation. If a tender is not substantially responsive to the requirements 

of the tender documents, it will be rejected by the Engineer-in-charge, and may not 

subsequently be made responsive by the tenderer having corrected or withdrawn the 

non-confirming deviation or reservation. 

25. Except for information to be read out by the Engineer-in-charge at the time of opening 

tenders in accordance with para 23 above, no information relating to the examination, 

clarification, evaluation and comparison of tenders and recommendations concerning 

the award of contract shall be disclosed to tenderers or other persons not officially 

concerned with such process. Any effort by a tenderer to influence the process of 

examination, clarification, evaluation and comparison of tenders, and in decisions 

concerning award of contract, may result in the rejection of his tender. 

26. To assist in the examination, evaluation and comparison of tenders, the Engineer-in- 

charge may ask tenderers individually for clarification of their tenders, including 

breakdowns of unit rates. The request for clarification and the response shall be in 

writing or by cable, but no change in the price or substance of the tender shall be 
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sought, offered or permitted except as required to confirm the correction of arithmetical 

errors discovered by the Engineer-in-charge during the evaluation of the tender. 

(a) In case the total tendered amount is less than 5% of the approved estimated (DNIT) 

amount, the lowest bidder will have to deposit additional performance security from 

the Scheduled Bank ranging from 5% to 10% as under, within 15 days of issuance of 

notice or with in expiry period of bid, whichever is earlier: 
 

TOTAL TENDERED AMOUNT 
BELOW CORRESPONDING 

ESTIMATE COST 

ADDITIONAL 
PERFORMANCE 

SECURITY 

5% 5% 

6% 6% 

7% 7% 

8% 8% 

9% 9% 

10% 10% 

27. The Engineer-in-charge shall have the right of rejecting all or any of the tenders 

without assigning any reason thereof. The Engineer-in-charge will not be bound to 

award the contract to the lowest or to any other tenderer. 

28. The unit rates and prices entered in the bid schedule will be the rates at which 

the contractor will be paid (Subject to the adjustment specified in clause 55 of the 

annexed conditions) and shall be deemed to include all costs of performing the 

work, including income tax, super tax, and/ or other charges, duties and taxes of the 

government, autonomous, semi-autonomous and local bodies, profits and costs of 

accepting the general risk, liabilities and obligations set forth in or implied from 

the contract. 

29. Prior to the expiration of the period of tender validity (120 days) prescribed in the 

tender form or any extension thereof that may have been granted by the tenderer, 

the Engineer-in-charge will notify the successful tenderer by cable and confirm in 

writing by registered letter that his tender has been accepted. This letter of 

acceptance shall name the sum which will be paid in consideration of the execution, 

completion and maintenance of the works as prescribed in the contract, 

(hereinafter called the contract price). The notification of award will constitute the 

formation of the contract. 

30. At the time, the Engineer-in-charge notifies acceptance of the tender to the tenderer, he 

will send the tenderer the form of agreements between the parties. Within fifteen (15) 

days of receipt of the form of agreement, the successful tenderer shall sign the contract 

in the presence of Engineer-in-charge, failing which his bid will be rejected and bid 

security will be forfeited. 

31. After the successful tenderer has signed the contract and furnished required documents 

the Engineer-in-charge will notify to the unsuccessful tenderers that they were 

unsuccessful. 

32. The completion period will be reckoned from the date of delivering the award or the 

handing over of the site to the contractor, which ever is later. 

33. A copy of the contract agreement may be obtained by the contractor at his own cost. 
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TENDER FOR WORK 
 

 

To,  
The University Engineer/The Engineer In charge, 

 , 

 . 

 
Dear Sir, 

I/We 

(Name of the Contractor) 

the undersigned tenderer, having examined the conditions of contract, specifications, 

drawings, bid schedule and addenda Nos. thereto, for the work of (Name of the Work) and 

the works associated therewith, and having examined the site of the above named works, or 

having caused the site to be visited on our behalf by my/our competent and reliable agent, and 

having satisfied myself/ ourselves as to all conditions under which the above named work must 

be performed, hereby offer to execute, complete and maintain the whole of the above 

mentioned work including its ancillary works associated therewith, in accordance with the said 

contract documents, including the addenda indicated above a tender price of Rs.  (Rupees) 

or such other sums as may be ascertained in accordance with the said conditions of contract 

and the rates, and the prices set forth in the bid schedule: 

2. As security for the due performance of the undertaking and obligations of this tender 

I/We submit herewith a deposit at call receipt No. dated  in the amount of 

Rs.   (Rupees) from theBank Branch  drawn in your favour or made 

payable to you as earnest money, the full value of which will be absolutely forfeited to 

UNIVERSITY without prejudice to any other rights or remedies of the University, should I/We 

withdraw or modify the tender within its validity period of one hundred and twenty 

(120) days, following the date of receipt of tender. 
 

3. I/We understand that if my/our tender is accepted, the full value of the earnest 

money as attached with the tender shall be detained by the University towards the amount 

of security deposit specified in clause 48 of the said conditions of contract and item (d) of the 

memorandum of work. 

4. Should this tender be accepted by you I/We hereby undertake: - 

(a) To sign all the necessary documents for entering into a contract agreement in the 

form set out in the contract document within fifteen (15) days following your notification of 

such acceptance. 

(b) To commence the work within the stipulated time named in item(f) of 

memorandum hereto annexed following the date of issuance of your order to proceed with or 

the handing over of the site, whichever is later and in the event of my/our failure to do so, the 

entire amount of earnest money deposited by me/us for which deposit at call receipt is 
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enclosed herewith is to be absolutely forfeited to the University. On the commencement of 

work, I/We hereby also agree to abide by and fulfill all the terms or provisions of 

the said conditions of the contract annexed hereto so far as applicable and in default thereof, 

to forfeit and pay to University the sums of money mentioned in the said conditions. 

(c) To complete and deliver the whole of the work comprised in the contract within 

the time stipulated in item No. (g) of the memorandum hereto annexed, subject to such 

extension in the time limit as may be granted under the conditions of contract. 

5. I/We also agree that when materials and or equipment for the work are provided by 

the University the rates to be paid for them shall be as provided in appendices annexed hereto. 

6. I/We agree to abide by this tender for the period of one hundred and twenty (120) 

days following the date set for receiving of tenders and it shall remain binding upon me/us and 

may be accepted by you at any time before the expiration of that period. 

7. Unless and until a formal agreement is prepared and executed, this tender, together 

with your written acceptance thereof, shall constitute a binding contract between us, and shall 

be deemed for all purposes to be the contract agreement. 

8. I/We understand that you are not bound to accept the lowest or any tender you may 

receive, and that you will not defray any expenses incurred by me/us in tendering. 

 

Thanking you, 

Yours Faithfully, 

 
(Signature of Tenderer) 

 
Dated 20 Name  

Address  

 
The above tender is hereby accepted by me on behalf of Information Technology University of 

the Punjab, Lahore. 

(Signature of Engineer in charge) 
 

 
In case the above address is changed, the contractor will immediately notify in writing to 

the Engineer in charge, his new address. 
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MEMORANDUM OF WORK 

(To be filled by Information Technology University Lahore, Punjab) 

 
(a) General Description (if several sub works are included, they should be detailed on a 

separate sheet. 

(b) Amount of earnest money Rs. 300,000/- (to be furnished by the tenderer in the 

shape of deposit at call from a Schedule Bank of Pakistan). 

(c) Percentage of retention money to be retained from the bills. 
 

(i) On the amount of work done upto Rs.5 million= Ten (10) percent 
 

(ii) On the amount of work done beyond Rs.5 million =Five (5) percent 
 

(e) Minimum amount of interim running bills:            05 Million 
 

(f) Mobilization period days. 07 days 

(g) Time allowed to complete the work after the expiry of mobilization period 14 days. 
 

(h) Amount of performance Security in the form of Bank Guarantee (See Contract 

Conditions Clause 7 and general direction 26 (a)). 

Five (5) percent of the accepted tender price in the case of tenders with cost exceeding 

Rs.50 million and as per general condition 26(a) for all tenders. Rs. . 

(i) Period of maintenance (after the date of issuance of certificate of completion) 

180 days. 
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BID SCHEDULE 
 

Name of Work: Supply & Erection of Main Cable for Multipurpose Building at 
ITU Barki Campus. 

(See Appendix-H) 

 
Total tender amount of the work 

(To be filled in by the Tenderer) 
 

 

1. Total Cost of Schedule Items Rs ____________________   

2. Total Cost of other than schedule Items / Item Rates Rs. __________________ _ 

Grand Total Rs. ______________ ______ 

(In Words) Rupees  ____________________ 

_ ___________________ 
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GENERAL CONDITIONS OF CONTRACT 

DEFINITIONS AND INTERPRETATIONS 

DEFINITIONS 

 
CLAUSE-1 

In the contract (as herein after defined) the following words and expressions shall have 

the meanings hereby assigned to them, except where the context otherwise requires: - 

(1) “Agent” means the person appointed by the contractor to act on his behalf in his 

absence; 

(2) “Certificate of completion” means the certificate of completion given by the Engineer-

in-charge pursuant to clause 40 of these conditions; 

(3) “Contract” means the contract agreement, the documents set out therein and includes 

the conditions of contract, the tender and acceptance thereof, the specifications, the drawings, 

the bid schedule, schedule of rates and the prices; 

(4) “Contractor” means the person or persons, firm or company whose tender has been 

accepted by the Engineer-in-charge, and shall include the contractor’s duly authorized 

representative, successors and assignees; 

(5) “Contract Price” means the sum named in the tender, subject to such addition thereto 

or deductions there from as may be made under the provisions of the contract; 

(6) “Constructional Plant” means all appliances, or things required in or about the 

execution, completion, or maintenance of the works or temporary works, but does not 

include the materials or other things intended to form or forming part of permanent or 

temporary works; 

(7) “Drawings” means the drawing(s) referred to in the contract documents and 

any modifications of such drawing(s) as may from time to time be furnished or approved in 

writing by the Engineer-in-charge; 

(8) “Engineer-in-charge” means the Engineer or any other officer who for the time being 

and from time to time is in charge of the works and includes an officer appointed by the 

University. Engr. Usman Ali Alvi is hereby designated by the University to act as Engineer-in- 

charge for the Purpose of the contract. 

(9) “University” means (Information Technology University of the Punjab, Lahore) 

(10) “Period of Maintenance” means the period during which the contractor is obliged to 

guarantee the work or defined portions of work against defect and during which he is obliged 

to perform any maintenance procedure that may be specified by the Engineer-in- charge and 

shall be calculated from the date of the certificate of completion given by the Engineer-in-

charge in accordance with clause 40 hereof or in the event of more than one certificate having 

been issued by the Engineer-in-charge under the said clause from the respective dates so 

certified; 

(11) “Maintenance” means the repairs, amendment, and reconstruction and includes the 

rectification of defects imperfections, shrinkages and other faults except fair wear and 
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tear as may be required of the contractor in writing by the Engineer-in-charge during the 

period of maintenance; 

(12) “Programme of Work” means the Programme of work submitted by the contractor and 

approved by the Engineer-in-charge and includes and amendment there to made from time to 

time and approved by the Engineer-in-charge; 

(13) “Item Rates” mean the rates determined on the basis of the market rates system 

introduced by the Government in replacement of the Composite Schedule of Rates 1998 

through Finance Department Notification No.RO(Tech) F.D.2-3/2004 dated 02-08-2004. 

(14) “Site” means the lands and other places on, at, over, under; in or through which the 

works are to be executed or carried out in pursuance of the contract or any adjacent land, or 

part or street, which may be allotted or used for the purpose of carrying out the contract 

or any lands or places provided by the Engineer-in-charge for the purpose of the contract 

together with such other places as may be specifically designated in or pursuant to the contract 

as forming part of the site; 

(15) “Specifications” means the specification referred to in the tender and any modification 

thereof or addition thereto as may from time to time be furnished or approved in writing by 

the Engineer-in-charge 

(16) “Temporary Works” means all temporary works of every kind required in or about the 

construction, completion or maintenance of the works; 

(17) “Works” means the works to be executed in accordance with the contract and includes 

any permanent works as required for the performance of the contract. 
 

CLAUSE-2  

Marginal headings for 
information only 

The marginal headings, the words, notes, titles and phrases used in 

these general conditions and documents attached hereto, are 

strictly direction of the reader with regard to the contents of the 

said documents and shall by no means be invoked for interpretation 

of the said clauses nor shall they be deemed to be part thereof or be 

taken into consideration in the interpretation thereof or of the 

contract. 

CLAUSE-3  

Terms to include 
designation of 

corresponding post. 

The term “University Engineer” or “Project Director” used in the 

contract and the documents attached thereto, shall be the holder 

in corresponding posts in relation to the work. 
 CONTRACT DOCUMENTS 

CLAUSE-4  
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Documents mutually 
explanatory 

Except if and to the extent otherwise provided by the contract, the 

conditions of contract and additional conditions annexed hereto 

shall prevail over those of any other document forming part of the 

contract. Subject to the foregoing, the several documents forming 

the contract are to be taken as mutually explanatory of one another, 

but in case any error, omission, ambiguity or discrepancy is found 

between these documents, the same shall be reported to the 

Engineer-in-charge who shall correct such error or omission or 

explain and adjust the ambiguity or discrepancy, as the case may 

be, and shall thereupon issue to the contractor instructions 

directing in what manner the work is to be carried out. Provided 

always that if in the opinion of the Engineer-in-charge compliance 

with any such instructions shall involve the contractor in any 

expenses which by reason of any such error, omission, ambiguity or 

discrepancy, the contractor did not have reasons to anticipate, the 

Engineer-in-charge shall pay such additional sums as he shall certify 

to be reasonable to cover such expenses. Provided further that any 

work done by the contractor, which perpetuates or adds to any 

error, omission, ambiguity or discrepancy,  already  discovered  

and  pointed  out,  shall  be 

considered to have been done at the contractor’s own risk. 

CLAUSE-5  

(1) 

 
Custody of drawings 

The drawings shall remain in the sole custody of the Engineer-in- 

charge but two sets of the detailed or working drawings will be 

obtained by the contractor free of cost from the Engineer-in- charge 

after acceptance of his tender. The contractor shall provide and 

make at his own expense any further copies required by him. On 

the completion of the contract, the contractor shall return to the 

Engineer-in-charge all drawings provided to him 

under the contract. 

(2) 

 
Classified Drawings 

If so instructed, the contractor shall undertake not to disclose 

details of classified drawings, other than to men in his employ, 

and will give an undertaking to the Engineer-in-charge that 

these drawings are not replicated or passed on to others or 

used by any other agency/person. 

(3) 
 

One copy of Drawing 
to be kept on site 

One copy of the drawings, furnished to the contractor as aforesaid 

shall be kept by the contractor on site and the same shall at all 

reasonable times also be made available for inspection and used by 

the Engineer-in-charge or by any of his superior officer, or by any  

other  person  authorized  by  the  Engineer-in-charge  in 

writing. 

(4) 
 
Further drawings and 

instructions 

The Engineer-in-charge shall supply to the contractor, from time to 

time during the progress of the works, such further drawings and 

instructions as shall be necessary for the purpose of the proper and 

adequate execution and maintenance of the works, and the 

contractor shall carry out and be bound by the same. The contractor 
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shall give adequate notice in writing, to the Engineer-in-charge of 

any such further drawing and instructions that the contractor may 

require for execution of works or otherwise under the contract. 
 
 

 GENERAL OBLIGATIONS 

CLAUSE-6  

Contract 
Agreement 

The contractor shall, when called upon so to do by the Engineer-in-charge 

enter into and execute a contract agreement in the form annexed. 

CLAUSE-7  

Performance 
Security 

The contractor shall (a) within 15 days of the receipt by him of the 

notification of the acceptance of his tender furnish to the Engineer-in- 
 charge in bank draft, Cashier’s Cheque or payment order or Bank 
 Guarantee from any scheduled bank of Pakistan, the amount to make up 
 the full performance security where required and specified in the tender, 
 and/or (b) permit University at the time of making any payment to him 
 for work done under the contract deduct such sum as specified in item (h) 
 of memorandum and moneys or deductions so paid or made shall be held 
 as additional security deposit. All compensation or the sums of money 
 payable by the contractor under the terms of this contract may be 
 deducted from, or paid by the sale of sufficient part of his performance 
 security,  and  in  the  event  of  his  performance  security  reduced 
 by reason of any such deduction or sale as aforesaid the contractor shall 
 within ten days thereafter make good in cash or other securities as 
 aforesaid any sum or sums which may have been deducted from, or raised 
 by sale of performance security or any part of thereof. 
 If the amount of the performance security is not furnished within the 
 period specified at (a) above, the tender already accepted shall be 
 considered as cancelled and the tender security will be confiscated by the 
 Engineer-in-charge. The performance security deposit lodged by a 
 contract (in cash or/other form or retained in installments from his bills) 
 shall be refunded to him after the expiry of three months from the date on 
 which the work is accepted, or along with the final bill if it is prepared after 
 that period on account of some unavoidable circumstances. 

CLAUSE-8  

(i) The contractor shall if so required by the Engineer-in-charge submit in 
 writing to the Engineer-in-charge within the period specified by him for 

Programme 
work to be 
furnished if 
required by 
Engineer-in- 

chrage. 

his approval a programme showing the order of procedure and the 

method in which he proposes to carry out the works. The time and 

progress chart shall be prepared indirect relation to the time period stated 

in item (g) of the memorandum hereto annexed for the completion of 

individual items thereof and the works as a whole. It shall indicate the 

forecast of the date for commencement and completion of various trade 
 processes or section of the works, and shall be amended as may be 
 required  by  agreement  between  the  Engineer-in-charge  and  the 
 contractor  within  the  limitation  of  time  imposed  in  the  contract 
 documents. 
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(ii) The contractor shall also, whenever required by the Engineer-in-charge, 

furnish for his information full particulars in writing of the organization 

and staff by which he proposes to direct and administer his performance 

of the contract and also such further information concerning the 

contractor’s arrangements for the carrying out the work and of the 

constructional plants or temporary works which the contractor intends to 

supply, use or construct, as the case may be. 

(iii) The submission to and approval by the Engineer-in-charge of such 

Programme, or the furnishing of such particulars or information shall not 

relieve the contractor of any of his duties or responsibilities under the 

contract. 

(iv) 
 

 
Action when 

Programme not 
submitted in 

time 

In the event of the non-submission of the Programme or revised/amended 

programme of work by the contractor for approval by the Engineer-in- 

charge within the period specified by the Engineer-in-charge, the 

contractor shall be liable to pay as compensation an amount, equal to ¼ 

% per day or such smaller amount as the Engineer-in-charge, (whose 

decision in writing shall be final) may decide on the total tendered amount 

of the work, subject to maximum of 2% of contract amount. 

CLAUSE-9  

Setting out 
The contractor shall be responsible for the true and proper setting out 

Setting out of the works in relation to original points, lines and levels of 

reference given by the Engineer-in-charge in writing and for the 

correctness (subject as above mentioned) of the position, levels, 

dimensions and alignments of all parts of the works and for the 

provision of all necessary instruments, appliances and labour in 

connection therewith. If at any time during the progress of the work, 

any error shall appear or arise in the position, levels, dimensions, or 

alignment or any part of the works, the contractor on being required 

so to do by the Engineer-in-charge, shall at his own expense, rectify such 

error to the satisfaction of the Engineer-in-charge, unless such error is 

based on incorrect data, supplied in writing by the Engineer-in-charge, in 

which case the expenses of rectifying the same shall be borne by the 

University. The checking of any setting out or of any line or levels by the 

Engineer-in-charge shall not in any way relieve the contractor of his 

responsibility for the correctness thereof, and contractor shall carefully 

protect and preserve all points, marks, lines, levels, bench marks, site- 

rails, pegs, slope stakes, batten-boards, stakes or location, and other things 

used in setting out the works. 

CLAUSE-10  
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Work to be 
executed in 
accordance 

with the 
specifications 

drawings 
orders etc. 

The contractor shall execute the whole and every part of the works in the 

most substantial and workman-like manner, and both as regards material 

and otherwise in every respect in strict accordance with the specifications. 

Thework executed by the contractor shall also conform to the design(s) 

and/or drawings and instructions in writing relating to the work signed 

by theEngineer-in-charge and lodged in his office, and to which the 

contractor shall be entitled to have access at such office, or on the site of 

the work for the purpose of inspection during office hours. The contractor 

shall, if so required; be entitled at his own expenses to make or cause to 

be made copies of specifications, and of all such designs, drawings and 

instructions as aforesaid. 

CLAUSE-11  

Action where 
no 

Specifications 
are provided. 

In the case of any class of work for which there is no such specification as 

mentioned is para-2 of the general directions for the guidance of the 

tenderer annexed hereto, such work shall be carried out in accordance 

with the prescribed standard specifications, and in the event of there 

being no such specifications, in accordance with the specification attached 

with the tender, if however, there is no standard specification or 

specifications attached with the tender, the work shall be carried out, in 

all respects in accordance with the instructions and requirements of the 

Engineer-in-charge. 

CLAUSE-12  

Works to be 
under direction 
of Engineer-in- 

charge 

All works to be executed under the contract shall be executed under the 

directions and subject to the approval in all respects, of the Engineer-in- 

charge who shall be entitled to direct at what point or points and in what 

manner they are to be commenced and from time to time carried on. 

CLAUSE-13  

Lighting at 
night work 

(i) In the event of night work being carried on, the contractor shall 

provide and maintain such good and sufficient lights as will enable the 

work to proceed with satisfactorily and without danger. Similarly, the 

approach to the site and works where the night work is being carried 

out shall be efficiently lighted. All arrangements adopted for such 

lighting shall be to the satisfaction of the Engineer-in-charge. 

(ii) The contractor shall in connection with the works provide and 

maintain at his own cost all lights, warning lights, caution boards, 

attendants, guard fencing and watch men, when and where necessary 

or required by the Engineer-in-charge, for the protection of the work 

or for the safety and convenience of the public or others. 

 

 
Watching and 

lighting 

CLAUSE-14  

Arrangements 
to safeguard 

danger to 
unfinished 

work 

The contractor is expected to make himself acquainted with the weather 

conditions, etc., and make his arrangement in such a manner that 

unfinished work is not in danger from storms, floods, etc. A claim by the 

contractor for a loss caused by any such eventuality will not be entertained 

by the University. 

CLAUSE-15  
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Contractor 

liable to pay 
Damages 

arising from 
non-provision 

of lights, 
fencing, etc. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
CLAUSE-16 

Notice to be 
given before the 
work is covered 

up 
 
 
 
 
 
 
 
 
 

 
CLAUSE-17 

(1) 
 

Contractor’s 
employees 

The contractor shall supply at his own cost all materials (expect such 

material, if any as may in accordance with the contract be supplied 

from the departmental store) constructional plants, tools, appliances, 

implements, ladders, cordage, tackles, scaffoldings and temporary works, 

requisite or proper for the execution of the works, whether original, 

altered or substituted, and whether included in the specifications or other 

documents forming part of the contract referred to in these conditions or 

not, or which may be necessary for the purpose of satisfying or 

complying with the requirements of the Engineer- in-charge as any 

matter as to which under these conditions he is entitled to be satisfied, 

or which he is entitled to require together with carriage therefore, to and 

from the work The contractor shall also supply without charge the 

requisite number of persons with the means and materials necessary for 

the purpose of setting out works, and counting, weighing, and assisting in 

measurement or examination at any time, and from time to time of the 

work or materials. Failing his so doing the same may be provided by the 

Engineer-in-charge at the expense of the contractor, and the expenses may 

be deducted from any money due to the contractor under the contract, or 

from his security deposit. The contractor shall also provide all necessary 

fencing and lights required to protect the public from accident, and shall 

be bound to bear the expenses of defense of every suit action or other 

proceedings at law that may be brought by any person for injuries 

sustained by him owing to neglect in taking the above precautions and to 

pay any damages and costs which may be awarded in any such suit, action 

or proceedings to any such person, or which may with the consent of the 

contractor be paid to compromise any claim by any such person. 

 
The contractor shall give not less than five days’ notice in writing to 

the Engineer-in-charge or his subordinates in charge or the work, before 

covering up or otherwise placing beyond the reach of measurement any 

work in order that the same may be measured, and correct dimensions 

thereof be taken before the same is so covered up or placed beyond the 

reach of measurement and shall not cover up or place beyond the reach of 

measurement any work without the consent in writing of the Engineer-

in-charge or his subordinate in charge of the work. If any work is covered 

up or placed beyond the reach of measurement, without such notice 

having been given and consent obtained, the same shall be uncovered 

at the contractor’s expenses, and no payment or allowance shall be 

made for such work or the materials with which the same was executed. 

 
The contractor shall provide and employ on the site for the purpose 

of and in connection with the execution and maintenance of the 

work under the contractor: 
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 (a) Only such engineer and technical assistance as are skilled and 

experienced in their respective callings, and such sub-agents, 

foremen and leading hands as are competent to give proper 

supervision of the work, they are required to supervise, and 

(b)Such skilled, semi-skilled and unskilled labour as is necessary 

for theproper and timely execution and maintenance of works 

under the contract. 

(2) (a) The Engineer-in-charge shall have full powers at all times to object to 

the employment and to require the contractor to remove forthwith 

from the site, the agent, workman, foreman or any other person 

employed by the contractor or any sub-contractor, who in the opinion 

of the Engineer-in–charge misconducts himself or is incompetent or 

negligent in the proper performance of his duties or whose 

employment is otherwise considered by the Engineer-in- charge to be 

undesirable, and the contractor shall comply with the request 

forthwith. 

(b)No such agent, workman, foreman or other employees after his 

removal from the work by request of the Engineer-in-charge shall 

be re-employed or reinstated by the contractor for the purposes of 

and in connection with the contract at any time, except with the prior 

approval in writing of the Engineer-in-charge. 

Removal of 
Contractor’s 
employees 

CLAUSE-18  

Whole time 
qualified 
technical 

personnel for 
supervision of 

work 

(a)The contractor shall employ for each contract, whole time 

qualified technical personnel to the satisfaction of the Engineer- 

in-charge for the supervision of the work at the scale given 

below: 

On contracts valuing: 

 (i)  Upto Rs.7.5 million One diploma engineer 

 (ii) Exceeding Rs.7.5 million One senior graduate engineer 

 One Junior graduate engineer. 

 
(b) If  the  contractor  fails  to  employ  the  qualified  technical 

 personnel to the above scale, the Engineer-in-charge shall, after 
 giving the contractor 15 days notice to this effect, have the 
 option to employ to make up the deficiency in the number of 
 such persons at the risk and cost of the contractor. 

CLAUSE-19  
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Opportunities 
for other 

contractors 

The contractor shall in accordance with the requirements of the 

Engineer-in-charge afford all reasonable opportunities for carrying 

out the work by any other contractor(s)/specialist contractor(s) 

executing a part of the original work or  ancillary  to  the  work, 
 employee/workmen of such contractor(s) of those of the 
 University, who may be employed in execution of, or near the site 
 of work not included in the contract. If, however, the contractor 
 provides any material services/assistance or facilities to any such 
 contractor or to the University on the written request of the 
 Engineer-in-charge,  he  shall  be  paid  a  reasonable sum as 
 determined  by  the  Engineer-in-charge  or  paid  according  to 

 provision in bid schedule if already made therein. 

CLAUSE-20  

(1) The contractor shall indemnify and keep indemnified the 

University against all losses and claims for injuries or damage 

Damage to 
persons and 

property 

caused to any person or any property whatever, (other than surface 

or other damage to land or crops being on the site suffered by 

tenants or occupants) which may arise out of or in consequence of 

the construction and maintenance of the works and against all 
 claims, demands, proceedings, damages, costs, charges and 
 expenses whatever in respect of or in relation thereto. Provided 
 always that nothing herein contained shall be deemed to render the 
 contractor liable for, or in respect of or to indemnify the University 

 against any compensation or damages for or with respect to: 

 (a) The permanent use of occupation of land by the works or any 
 part thereof or (save as hereinafter provided) surface or other 
 damage as aforesaid. 
 (b) The right of the University to construct the works or any part 
 thereof on, over, under, in or through any land. 
 (c) Interference whether temporary or permanent with any right 
 of light, air, way or water or other assessment of quasieasement 
 which is the unavoidable result of the construction of the works 
 in accordance with the contract. 
 (d) Injuries or damage to persons or property resulting from any 
 act or neglect done or committed during the currency of the 
 contract  of  the  University,  its  agents,  servants  or  other 
 contractors (not being employed by the contract) or for or in 
 respect of any claims, demands, proceedings, damages, costs 

 charges, and expenses in respect thereof or in relation thereto. 

 Provided further that for the purposes of this clause the 
 expression“the site” shall be deemed to be limited to the Area 
 defined in the specification or shown on the drawings in which 
 land and crops will be disturbed or damaged as an inevitable 
 consequence of carrying out the works. 
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(2) 

 
Indemnity 

by the 
University 

The University will indemnify the Contractor for and against all 

claims, demands, proceedings, damages, costs, charges and 

expenses in respect of the matters referred to in the proviso to sub- 

clause (1) of the clause. 

Note: The limit for the application of this clause is as under: 

“Contracts exceeding Rs.5 million” 

CLAUSE-21  

Work to be 
open to 

inspection 

All works under or in the course of execution or executed in 

pursuance of the contract, shall at all time be open to inspection and 

supervision of the Engineer-in-charge or his subordinate, and the 
 contractor shall at all times during the usual working hours and at 

Contractor or 
his responsible 

agent to be 
present 

all other times for which reasonable notice of the intention of the 

Engineer-in-charge, his senior or his subordinate to visit the works 

shall have been given to the contractor, either himself be present to 

receive orders and instruction or have an agent, duly accredited in 
 writing present for that purpose. Orders given to the contractor’s 
 agent shall be considered to have the same force as if they have 
 been given to the contractor himself. 

CLAUSE-22  

(i) The contractor shall give all notices, and at his own cost pay all fees, 

required to be given or paid by any national or state statute, 

Giving of 
notices and 

payment of fees 

ordinance or other laws any regulation or by-laws of any local or 

other duly constituted authority in relation to the execution of the 

works or of any temporary works and by the rules and regulations 

of all public bodies and companies whose property or rights are 
 affected or may be affected in any way by the works or any 
 temporary works. 

(ii) The contractor shall conform in all respects with the provisions of 

any such federal, provincial and local statutes, ordinance or law as 

Compliance 
with statutes, 

regulations etc. 

aforesaid and the regulations or by-laws of any local or other duly 

constituted authority, which may be applicable to the works, or to 

any temporary works and with such rules and regulations of Public 
 Bodies and companies as aforesaid and shall keep the University 
 indemnified against all penalties and liabilities of every kind for 
 breach of any such statutes, ordinance or law, regulation or by- 
 laws. 

(iii) The contractor shall be responsible for the payment of all income 

tax, super tax and other Government or local taxes arising out of the 

Payment of 
income tax and 

other taxes 

contract, which shall not be reimbursed to him by the Government 

and the rates and prices stated in the bid schedule shall be deemed 

to cover all such taxes. 

CLAUSE-23  

Cost of 
bonds 

The cost of various bonds to be entered into and executed between 

the contractor and the Engineer-in-charge shall be in all respects, at the 

expense of the contractor. 

CLAUSE-24  
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Change in the 
constitution of 

firm 

In the case of tender by partners, any change in the constitution of 

the firm, joint venture, company or corporation shall be forthwith 

notified  by  the  contractor  to  the  Engineer-in-charge  for  his 

information. 

CLAUSE-25  

Photographs 
and 

advertisements 

Photographs of the works shall be taken by permission of the 

Engineer-in-charge. Only signs or other advertisement approved by 

the Engineer-in-charge may be displayed at or near the works. 

Photographs of the works shall not be published without prior 

approval of the Engineer in charge which shall not be unreasonably 

withheld. 

 ASSIGNMENT AND SUB-LETTING 

CLAUSE-26  

Assignment 
The contractor shall not assign the contract or any part thereof or 

any benefit or interest therein or there under without the prior 

written consent of the Engineer-in-charge. 

CLAUSE-27  

Subletting 
The contractor shall not sublet the works or any part thereof expect 

where otherwise provided by the contract, without the prior 

written consent of the Engineer-in-charge and such consent, if 

given, shall not relieve the contractor from any liability or 

obligation under the contract and he shall be responsible for the 

acts, defaults and negligence of any sub-contractor, his agents, 

servants or workmen as if they were the acts, defaults or neglects 

of the contractor, his agent, servants or workmen. Provided always 

that the provision of labour as a piecework basis shall not be 

deemed to be a subletting under this clause. 

 MATERIAL AND WORKMANSHIP 

CLAUSE-28  

(1) 
 

Quantity of 
materials and 
workmanship 

and tests 

All materials and workmanship shall be of the respective kinds 

described in the contract and in accordance with the instructions of 

the Engineer-in-charge and shall be subjected from time to time to 

such tests as the Engineer-in-charge may direct at the place of 

manufacture or fabrication or on the site or at all or any of such 

places. The contractor shall provide such assistance instruments, 

machines, labour and materials as are normally required for 

examining, measuring and testing any work and the quality, weight 

or quantity of any material used and shall supply samples of 

materials before incorporation in the works for testing, as may be 

selected and required by the Engineer-in-charge. 

(2) 
 
Cost of samples 

All samples shall be supplied by the contractor at his own cost if the 

supply thereof is clearly intended by or provided for in the 

specifications or bill of quantities but if not then at the cost of the 

University. 

(3) The cost of making any test shall be borne by the contractor if such 

test is clearly intended by or provided for in the specification or bill 
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Costs of Tests 
of quantities and (in the case only of a test under load or of a test to 

ascertain whether the design or any finished or partially finished 

work is appropriate for the purposes which it was intended to 

fulfill) is particularized in the specification or bill of quantities in 

sufficient detail to enable the contractor to price or allow for the 

same in his tender. 

(4) 
 
Cost of tests etc. 

not provided 
for 

If any test is ordered by the Engineer-in-charge which in either: 

(a) Not so intended by or provided for; or 

(b) (in the cases above mentioned) is not so particularized; or 

(c) Through so intended or provided for is ordered by the Engineer- 

in-charge to be carried out by an independent person at any place 

other than the site or the place of manufacture or fabrication of the 

materials tested. 

Then the cost of such test shall be borne by the contractor if the test 

shows the workmanship or materials not to be in accordance with 

the provisions of the contract or the instruction of the Engineer-in- 

charge but otherwise by the University. 

CLAUSE-29  

Constructional 
material, 

fittings, etc. to 
conform to 

representative 
samples 

approved by 
the Engineer- 

in-charge. 

Before any constructional material, fittings are brought to the site 

of work, the contractor shall submit to the Engineer-in-charge 

representative samples of the material fittings, etc, he proposes to 

use. The samples after approval will be retained by the Engineer- 

in-charge in his custody and the contractor shall be responsible for 

ensuring that materials and fittings, etc., conforming to such 

samples are used through out the contract, failing which the 

material, fittings, etc., will not be accepted and shall be removed 

forthwith from the site of work if so desired by the Engineer-in- 

charge. 

 
CLAUSE-30 
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Stores to be 
supplied by 
University. 

If the specification, or the estimate of the work provides for the use 

of any special description of material and equipment to be supplied 

from the Engineer-in-charge’s store or if it is required that the 

contractor shall use certain stores to be provided by the Engineer-

in-charge (such materials, stores and equipment and the prices to 

be charged therefore as hereinafter mentioned being so far as 

practicable for the convenience of the contractor but not so as in 

any way to control the meanings or effect of this contract specified 

in the schedule of memorandum hereto annexed), the contractor 

shall be supplied with such materials and stores as required from 

time to time to be used by him for the purpose of the contract only; 

and the value of the full quantity of materials and stores so supplied 

at the rates specified in the said schedule or memorandum may be 

set off or deducted from any sums due or to become due, to the 

contractor, under the contract or otherwise: or against or from the 

security deposit. All materials supplied to the contractor shall 

remain the absolute property of the University, and shall not, on any 

account be removed from the site of works without the written 

permission of the Engineer-in-charge, and shall at all times be open 

to inspection of the Engineer-in-charge. Any such material unused 

or in perfectly good condition at the time of the completion or 

termination of the contract shall be returned to the Engineer-in-

charge’s store, if by a notice in writing under his hand he shall so 

require; but the contractor shall not be entitled to return any such 

materials unless with such consent, and shall have no claim for 

compensation on account of any such materials so supplied to him, 

as aforesaid being unused by him, or for any 

wastage in or damage to any such materials. 

CLAUSE-31  
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Action and 
compensation 

payable in cases 
of bad work. 

If it shall appear to the Engineer-in-charge or to his subordinate in 

charge of the work, that any work has been executed with unsound, 

imperfect, or unskillful workmanship or that any materials or 

articles provided by him for the execution of the work are unsound, 

or of a quality inferior to that contracted for, or otherwise not in 

accordance with the contract the contractor shall on demand in 

writing from the Engineer-in-charge specifying the work, materials 

or articles complained of not with standing that the same may have 

been inadvertently passed, certified and paid for, forthwith rectify, 

remove and reconstruct the work so specified in whole or in part, 

as the case may require, or as the case may be, remove the materials 

or articles so specified and provide material as originally contracted 

or articles at his own proper charge and cost, and in the event of his 

failing to do so within a period to be specified by the Engineer-in-

charge in his demand aforesaid, then the Engineer-in- charge may 

rectify or remove and re-execute the work, remove and replace with 

others, the materials and articles complained of, as the case may be, 

by his own workman or by other contractor and recover from the 

contractor towards the cost thereof a sum equal to the sum actually 

incurred by the Engineer-in-charge (whose certificate as to the 

amount of the work shall be final and binding on the parties plus 

departmental charges on the amount so incurred equal to ten (10) 

percent or such smaller amount as the Engineer-in-charge (whose 

decision in writing shall be final) may decide, and deduct the same 

from any money due or that becomes due to the contractor under 

this contract or on any account whatsoever, due by University to 

the contractor. Measures of rectification will be decided by the 

Engineer-in-charge and may include additional work necessary to 

strengthen or set right the 

unusual work carried out by the contractor. 
 LABOUR 

CLAUSE-32  

Application of 
labour laws 

and rules 

The contractor shall employ labour, provide all facilities and pay wages 

to his work people or employees in accordance with the labour laws or 

enactments relating thereto and rules framed there under, 

enforce from time to time. 

CLAUSE-33  

(1) 

Contractor 
liable for 

payment of 
compensation 

to injured 
workman or in 
case of death to 

his relations 

In every case in which by virtue of the provision of Section 12, 

sub section (1) of the workman’s Compensation Act 1923 

Government is obliged to pay compensation to a workman 

employed by the contractor in execution of the work University will 

recover from the contractor the amount of the compensation so 

paid and without prejudice to the rights of the Government under 

section (12), sub section (2) of the said Act. University shall be at 

liberty to recover such amount or any part thereof, by 

deducting it from the security deposit or from any sum due by 
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 University to the contractor, whether under the contract or 

otherwise. 

(2) University shall not be bound to contest any claim made against 

under section 12, sub section (1) of the said Act, except on the 

written request of the contractor and upon his giving to the 

University full security  for  all  costs  which  University  right 

become liable in consequence of contesting such claims. 

CLAUSE-34  

Use of donkeys 
and other 
animals 

(i) No contractor shall use donkeys or others animals with 

breaching of string or thin rope. The breaching must be at least 

75mm wide and should be of tape (Nawar). 

(ii) No animal suffering from sores, lameness or emaciation or 

which is immature shall be used on the work. 

 COMMENCEMENT, TIME AND DELAYS 

CLAUSE-35  

Commencement 
of work 

The Contractor shall commence the work on site within the period 

name in the memorandum, after the receipt by him of an order in 

writing to this effect from the Engineer-in-charge and shall proceed 

with the same with due diligence and without delay, except as may 

be expressly sanctioned or ordered by the Engineer-in-charge or be 

wholly beyond the contractor’s control. 

CLAUSE-36  

Time for 
completion 

Subject to any requirements in the specification as to the 

completion of any portion of the works before completion of the 

whole, the whole of the works shall be completed within the time 

stated in the memorandum or such extended time as may be 

allowed under clause 37 hereof. 

CLAUSE-37  
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Extension of 
time for 

completion 

If by reasons of the amount of extra or additional work of any 

kind or variation of form, quality or quantity of the works or 

any part thereof ordered by the Engineer-in-charge, or on the 

ground of his having been unavoidable hindered in the execution of 

the work or on any other ground or other special circumstances of 

any kind whatsoever, or any cause beyond the reasonable control 

of the contractor, the work is delayed or impeded or the contractor 

prevented from whether by the Engineer-in-charge or otherwise 

howsoever, or hindered in the execution or completion of the work 

or any part the thereof, whether such delay or impediment or 

prevention or hindrance occurs before or after the time or extended 

time fixed for completion the contractor shall apply in writing to the 

Engineer-in-charge within thirty days of the date of such 

circumstances, the full and detailed particulars of the claim on 

account of which he desires an extension as aforesaid. The Engineer-

in-charge shall, if in his opinion (which shall be final) reasonable 

grounds shown therefore by the contractor are such as fairly to 

entitle the contractor to an extension of time for the completion of 

the work, authorize him from time to time in writing, either 

prospectively or retrospectively, such extension of time for the 

completion of the work or any part thereof, as may in his 

opinion be necessary or proper. 

CLAUSE-38  

No work at 
night or no 

Sundays/ Public 
Holidays 

Subject to any provision to the contrary contained in the contract, 

none of the permanent work shall save as here in after provided be 

carried on during the night or on Sundays or public holidays 

without the permission of the Engineer-in-charge save when the 

work is unavoidable or absolutely necessary for the saving of life or 

property or for the safety of the works in which case the contractor 

shall immediately advise the Engineer-in-charge. Provided always 

that the provisions of this clause shall not be applicable in the case 

of any work which it is customary to carry out by rotary or double 

shifts. 

CLAUSE-39  

(a) 

Compensation 
for delay 

The time allowed for carrying out the work as entered in the tender 

shall be strictly observed by the contractor. The works shall 

throughout the stipulated period of the contract be proceeded with 

all due diligence in accordance with the programme of work, as 

approved by the Engineer-in-charge or any amended programme 

of work approved by the Engineer-in-charge from time to time 

(time and quality being deemed to be the essence of the contract on 

the part of the contractor) and the contractor shall pay as 

compensation an amount equal to one percent of the amount of 

contract, subject to maximum of 10% or such smaller amount as the 

Engineer-in-charge (whose decision in writing shall be final) may 
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 decide, on the amount of the estimated cost stated in item (b) of the 

memorandum of work annexed hereto for every day. 

(b) 

Rate of 

Progress 

In order to ensure good progress during the execution of the work 

the contractor shall be bound, in all cases in which time allowed for 

any work exceeds thirty days to complete each part of the work or 

its component, as per programme of work or any revision or 

amendment to it approved by the Engineer-in-charge. In the event 

of the contractor failing to comply with this condition, without 

sufficient reasons acceptable to the Engineer-in-charge, he shall be 

liable to pay as compensation an amount equal to one percent or 

such smaller amount as the Engineer-in-charge (whose decision in 

writing shall be final) may decide on the estimated cost of the work 

as named in the item (b) of the memorandum hereto annexed for 

every day that the due quantity of work remains incomplete. 

Provided always that the entire amount of the compensation 

to be paid under the provisions of this clause shall not exceed ten 

percent of the estimated cost stated in item (b) of the memorandum 

of work annexed hereto. 

 CERTIFICATE OF COMPLETION 
CLAUSE-40  
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Certification of 
completion of 

work 

Without prejudice to the right of the University under any such 

clause(s) herein contained, as soon as in the opinion of the 

Engineer-in-charge, the works shall have been substantially 

completed and shall have satisfactory passed any final test that may 

be prescribed by the contract, the Engineer-in-charge will issue to 

the contractor a certificate of completion in respect of the work, and 

the period of maintenance of work shall commence from the date 

of such certificate, provided that the Engineer-in-charge may give 

such a certificate with respect to any independent part of the works 

before the completion of the whole of the works, and when any such 

certificate is given in respect of such a part of the works, such part 

shall be considered as completed and the period of maintenance of 

such part shall commence from the date of such certificate. 

Provided also that a certificate of completion given in accordance 

with the foregoing provisions of any part of the works shall not 

be deemed to certify completion of any ground or surface requiring 

reinstatement, unless such certificate shall expressly so state. 

Provided further that no such certificate shall be given nor shall the 

works or any of its parts be considered to be complete until the 

contractor shall have removed from the premises on which the 

works or any such parts shall be executed, all scaffoldings, surplus 

materials of all kinds and rubbish, buildings and other construction 

materials of all kinds and cleaned off the dirt from all woodwork, 

doors, windows, walls, floors, or other parts of any buildings, or 

road works and road structures, water supply, sewerage, or 

drainage works, sanitary installations, gas and electric fittings, in, 

upon, or about which the works are to be executed, or which he may 

have had possession for the purpose of the execution thereof, nor 

until the works shall have been measured by the Engineer-in-

charge whose measurements shall be binding and conclusive 

against the contractor. 

If the contractor shall fail to comply with the requirements of this 

clause as to the removal of scaffoldings, surplus material of all kinds 

and rubbish as aforesaid and cleanings of dirt on or before the date 

fixed for the completion of the works, the Engineer-in-charge may 

at the expense of the contractor, remove such scaffoldings or 

surplus materials of all kinds and rubbish and dispose of the same 

as he thinks fit, and clean off such dirt as aforesaid and the 

contractor shall forthwith pay the amount of all expenses so 

incurred, and shall have no claim in respect of any such scaffoldings 

or surplus materials of all kinds as aforesaid, except for any sum 

actually realized by sale thereof. 

 ALLTERATIONS, ADDITIONS AND OMISSION 
CLAUSE-41  



Information Technology University, Lahore Page 39/63  

 

Alterations in 
specifications 
and drawings. 

The Engineer-in-charge shall have power to make any alteration in, 

omission from, addition to, or substituted for, the original 

specification, drawing designs and instructions that may appear to 

him to be necessary or advisable during the progress of the work, 

and the contractor shall be bound to carry out the works in 

accordance with any instructions which may be given to him in 

writing singed by the Engineer-in-charge, 

Alterations 
omissions or 

substitution do 
not invalidate 
the contract 

and such alterations, omission, additions or substitutions shall not 

invalidate the contract, and any altered, additional or substituted 

work which the contractor may be directed to do in manner above 

specified as part of the work, shall be carried out by the contractor 

on the same conditions in all respects on which he agreed to do the 

main work, and the same rates as are specified in the tender (bid 

schedule for the main work). The time for the completion of the 

work shall be extended in the proportion that the altered, 

additional or substituted work bears to the original contract work 

and the certificate of the Engineer-in-charge shall be conclusive as 

to such proportion. 

Extension of 
time in 

consequence of 
alterations 

And, if the altered, additional or substituted work includes any item 

of work for which no rate is specified in this contract, then such 

items of work shall be carried out at the item rates enforced at the 

time of receipt of tenders with reference to which the tender for the 

work was submitted by the contractor. 

Rates of works 
not in schedule 

of rates, bid 
schedule or in 
the estimates 

If such altered, additional or substituted item(s) of work is not 

entered in the bid schedule, then the contractor shall within seven 

days of the date of receipt of the orders to carry out the work inform 

the Engineer-in-charge of the rate which it is his intention to charge 

for such items of work, and if the Engineer-in-charge does not agree 

to this rate, or the approval to this rate (or the negotiated rate, if 

any), is not communicated to the contractor within a period of 

thirty (30) days reckoned from the date of receipt by the Engineer- 

in-charge of the proposed rate, the Engineer-in-charge shall by a 

notice in writing be at liberty to cancel his order to carry out such 

item of work and arrange to carry it out in such a manner as he may 

consider advisable, provided always that if the contractor shall 

commence work or incur an expenditure in regard thereto, before 

the rates shall have been determined as lastly hereinafter 

mentioned, he shall do so at his own risk and cost. 

No deviation from specification stipulated in the contract or 

additional items of work shall be carried out by the contractor 

unless the rate of the substituted, altered or additional items have 

been approved in writing failing which University will not be bound 

to entertain any claim on this account. The interpretation of the 

Engineer-in-charge in the event of any dispute due to any ambiguity 

in the specification or nomenclature shall be binding and final. 

CLAUSE-42  
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No 
compensation 

for alteration in 
or restriction of 

work to be 
carried out, if 
variation does 

not exceed 20% 

If at any time after the commencement of the work, the Engineer-in- 

charge shall for any reason whatsoever, not require the whole thereof 

as specified in the tender (bid schedule annexed hereto) to be carried 

out, or increase or decrease in the quantity of work included in the 

contract or omit any such work, or change the contract or quality or 

kind of any such work, or change the levels, lines, position and 

dimensions of any part of the works, or require the contractor to 

execute additional work of any kind necessary for the completion of the 

work, the Engineer-in-charge shall give notice in writing of this fact to 

the contractor, who shall have no claim to any payment or 

compensation whatsoever on account of any profit or advantage which he 

might have derived from the execution of the work in full, but which he 

did not derive in consequence of the full amount of the work not having 

been carried out; neither shall he have any claim for compensation by 

reasons of any alteration having been made in the original 

specifications, drawings, designs, and instructions which shall involve 

any curtailment or increase of the work, as originally contemplated; 

nor shall the contractor be entitled to any adjustment in the unit 

rate/price or amount of the contract, if the aggregate effect of all such 

alterations, additions, omissions, or adjustments (other than those 

arising out by reasons of price variation under clause 55 hereof) on 

completion of the whole of the works, does not exceed 20 percent of 

the sum named in paragraph of 1 (one) of this tender. 

Variation 
exceeding 20% 

If, on completion of the whole of the works, it shall be found that a 

reduction or increase greater than 20 percent of the sum named in 

paragraph 1 of the tender results from the aggregate effect of all increases, 

decreases omissions or adjustments (other than those arising out because 

of price variation under clause 55 hereof), as a result of the requirement 

of the Engineer-in-charge, the amount of the contract price shall be 

adjusted by such sum(s) as may be determined by the Engineer-in-charge 

and the contractor. In the event of disagreement, the Engineer-in-charge 

shall fix such sum as shall, in his opinion, be reasonable and proper, regard 

being had to all materials and relevant factors including the contractor’s 

cost and overheads. 
 MAINTENANCE AND DEFECTS 

CLAUSE-43  

(1) 

Period of 
maintenance 

The period of maintenance mentioned in item (i) of the memorandum 

hereto annexed shall be calculated from the date of completion of the 

works certified by the Engineer-in-charge in accordance with clause 40 

hereof or in the event of more than one certificate having been issued 

by the Engineer-in-charge under the said clause, from the respective 

dates so certified, and in relation to the period of maintenance the 

expression the “work” shall be construed accordingly. 

(2) 

Execution 
of work of 
repair etc. 

The works shall at or as soon as practicable after expiration of the 

period of maintenance be delivered to the Engineer-in-charge in as 

good and perfect condition (fair wear and tear excepted) to the 
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 satisfaction of the Engineer-in-charge as that in which they were at the 

commencement of the period of maintenance, the contractor shall 

execute all such works of repair, amendment, reconstruction, 

rectification and making good of defects, imperfection, shrinkage other 

faults as may be required of the contractor in writing by the Engineer-

in-charge during the period of maintenance or within fourteen days 

after its expiration as a result of an inspection made by 

or on behalf of the Engineer-in-charge prior to its expiration. 

(3) 

Cost of 
execution of 

works of repair 
etc. 

All such works shall be carried out by the contractor at his own 

expense, if the necessity thereof shall, in the opinion of the Engineer- 

in-charge, be due to use of materials or workmanship not in accordance 

with the contract or to neglect or failure on the part of the contractor 

to comply with any obligation expressed or implied on the contractor’s 

part under the contract. If in the opinion of the Engineer-in-charge such 

necessity shall be due to any other cause, the value of such work shall 

be ascertained and paid for, as if it were an additional work. 

(4) 

Remedy of 
Contractor’s 
failure to carry 

out work 
required 

If the contractor shall fail to do any such work as aforesaid, required by 

the Engineer-in-charge, the Engineer-in-charge shall be entitled to 

carry out such work by his own workmen or by other contractor(s) and if 

such work is a work which the contract should have carried out at the 

contractor’s own cost, shall be entitled to recover from the contractor 

towards the cost thereof a sum equal to the actual expenditure so 

incurred by the Engineer-in-charge (whose certificate as to the 

amount of the work shall be final and binding on the parties) and may 

deduct the same from any moneys due or that may become due to the 

contractor. 

CLAUSE-44  
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Contractor 
liable to make 
good damages 

and for any 
imperfection 

noticed during 
period of 

maintenance 

If the contractor or his work people, or servant shall break, deface, 

injure or destroy any part of a building in which they may be working 

or any building, road, roadwork, road structure, water supply, 

sewerage and drainage works, sanitary fitting and electric installation, 

fences, enclosures, water pipes, cables, drains, electric or telephone 

posts or any works, trees, grass or grass land, or cultivated ground 

contiguous to the premises on which the work, or any part of 
 its is being executed, or if any damage shall happen to the work, while 
 in progress from any cause whatsoever or any imperfections become 
 apparent in it within the specified period of maintenance in item 
 No. (i) of the memorandum hereto annexed after a certificate, final or 
 otherwise of its completion shall have been given by the Engineer-in- 
 charge as aforesaid, the contractor shall make the same good at his own 
 expense, or in default, the Engineer-in-charge may cause the same to be 
 made good by other workmen, and deduct the expenses (of which the 
 certificate of the Engineer-in-charge shall be final) from any sums that 
 may then, or at any time thereafter may become due to the contractor, 
 or from his security deposit. 
 ADVANCES TO CONTRACTORS 

CLAUSE-45  

Secured 
advance on 

materials 
brought to site. 

Should the contractor, whose contract is for finished work require an 

advance on the security of material of imperishable nature brought by 

him to the site, the Engineer-in-charge shall assess the value of such 

materials and the contractor may be paid an advance upto an amount 
 not exceeding seventy-five percent (the decision of the Engineer-in- 
 charge as to this percentage shall be final) of the value of the materials 
 assessed by the Engineer-in-charge. The materials shall remain the 
 property of the University and the contractor shall not remove it from 
 the site without the written permission of the Engineer-in-charge. The 
 contractor shall be responsible for any loss to the materials due to 
 the contractor postponing the execution of the work or to the shortage 
 of or misuse of the materials and against the expenses entailed for their 
 proper watch and safe custody. 
 The recovery of the amount of such advance shall be made from the 
 contractor’s bill for the work done, as the materials are used in the 
 work. It is the sole discretion of the Engineer-in-charge to assess 
 whether under the given circumstances secure advance shall be issued 
 or not, and the decision taken shall be final and binding. 
 PAYMENTS 

CLAUSE-46  
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Bills to be 
submitted on 

prescribed form 

The contractor shall submit all bills on the form prescribed by the 

Engineer-in-charge to be had on application at the office of the 

Engineer-in-charge and the charges in the bills shall always be entered 

at the rates specified in the tender (bid schedule) or in the case of any 

extra work ordered in pursuance of the conditions and not mentioned 

or provided for the tender, at the rate hereinafter provided for such 

works. 

CLAUSE-47  

Bills to be 
submitted 
monthly 

The contractor shall submit each month on or before the date fixed by 

the Engineer-in-charge a bill, on the basis of measurements carried out 

by the contractor through his own staff, for all works executed in the 

previous month, and the Engineer-in-charge shall take or cause to be 

taken the requisite measurements for the purpose of having the same 

verified and the claim, as far as admissible adjusted, if possible, before 

the expiry of ten days from presentation of the bill subject to the 

condition laid down in item(s) of the memorandum of work. If the 

contractor does not submit the bill within the time fixed as aforesaid, 

the Engineer-in-charge may depute a subordinate to measure up the 

work in the presence of the contractor or otherwise and the Engineer- 

in-charge may prepare a bill from such measurements, which shall be 

binding on the contractor in all respects. 

Clause 47-A: Payment of items with imbalance rates 

 If a contractor quotes such disproportionate rates in his tender which 

deviate from the rates provided in the technically sanctioned estimate, the 

payment of items whose rates are lower will be made at tendered rate(s) 

in full on the execution of items (s) but the payment of item whose rates 

are higher shall be made to the maximum of 4.5% above the rates depicted 

in technically sanctioned estimate (subject to approval of Engineer-in-

charge), on the execution of such items, the balance payment shall be with-

held by the Engineer-in-charge till the completion of the work of items for 

which low rates have been quoted. The Engineer-in- charge may at his sole 

discretion can remove the allowable limit of 4.5% and pay the contractor 

as per the technically sanctioned rates for the higher item rates. The 

balance amount shall be paid at the completion of 

the project. 

CLAUSE-48  
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Deduction of 
security 
deposit 

At the time of making any payment to the contractor for the work done 

under this contract, the Engineer-in-charge shall retain from the amount 

so payable to the contractor, the amount of security deposit at the 

percentage rate specified in item (d) of the memorandum of work annexed 

hereto. The earnest money of the contractor on execution of the contract, 

will however, be adjusted towards the amount of such security deposit to 

be retained from the amount of his first bill of the work done by him and 

payable to the contractor under this contract. 

All compensations of other sums of money payable by the contractor to 

the University under the terms of this contract may be deducted from the 

amount of his security deposit of the contract or from any sums which may 

be due or may become due to the contractor by the University on any 

account whatsoever, and in the event of his security deposit being reduced 

by such deductions, the contractor shall, within ten days thereafter, make 

good in cash any sum or sums which may have been deducted from his 

security deposit, or may be made good through 

additional deductions from his bill or dues. 

CLAUSE-49  

Conversion of 
security deposit 

into profit 
bearing 

Securities 

If the contractor so desires and makes a written request to the Engineer- 

in-charge to the effect that the amount of security deposit retained from 

the bills of the contractor may be converted into the recognized form of 

profit bearing security at the cost of the contractor, the amount of, security 

deposit retained from bills of the contractor shall be deposited in any of 

the scheduled banks of Pakistan or with which the University is 

maintaining the accounts and pledged in the name of the University 

Engineer/ Project Director concerned. 

CLAUSE-50  
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Refund of 
security deposit. 

(a) The amount retained as security deposits shall not be refunded to 

the contractor before the expiry of six (6) months in the case of 

original works valuing upto Rs.5 million and twelve (12) months or 

even more, as may be determined by the Engineer-in-charge with the 

prior approval of the Project Director, in the case of works valuing 

above Rs.5 million, after the issue of the certificate of completion of 

work under clause 40 hereof by the Engineer-in-charge provide that 

in case the contractor is required by the Engineer-in-charge to rectify 

any imperfection, damage, defects or other faults in work, etc. during 

the period of maintenance, the security deposit shall not be refunded 

till the contractor has fulfilled his obligations under clause 43 and 44 

hereof to the satisfaction of the Engineer-in-charge. 

(b) Should the contractor so apply in writing to the Engineer-in-charge 

the amount of security deposit will be refunded to the contractor 

three (3) months after the issue of certificate of completion of work 

by the Engineer-in-charge under clause 40 subject to the production 

of bank guarantee from a schedule bank in Pakistan to the satisfaction 

of and in the form suitable to the Engineer-in-charge, for the same 

amount covering the balance of period of maintenance, to the effect 

that the contractor shall fulfill his obligations under clause 43 and 44 

of the contract. 

(c) Subject to the conditions stipulated in sub-clause (a) of this clause, in 

the case of contracts for maintenance and repair works, the security 

deposits would be refunded to the contractor after the expiry of three 

(3) months of the issue of certificate of completion of work by the 

Engineer-in-charge. 

CLAUSE-51  

Payment on 
intermediate 

certificate to be 
regarded as 

advances 

The contractor shall on submitting the bill be entitled to receive a monthly 

payment proportionate to the part thereof then approved and passed by 

the Engineer-in-charge, subject to the condition laid down in items(s) of 

the memorandum, whose certificate of such approval and passing of the 

sum so payable, shall be final and conclusive against the contractor. But 

all such intermediate payment shall be regarded as payment by way of 

advance against the final payment only, and not as payment for work 

actually done and completed and shall not preclude the requiring of bad, 

unsound, imperfect or unskillful work to be removed and taken away and 

reconstructed, or re-erected or be considered as an admission of the due 

performance of the contract, or any part thereof in any respect, or the 

accruing of any claim: nor shall it conclude, determine, or affect in any way 

the power of Engineer-in-charge, under these conditions or any of them as 

to the final settlement and adjustment of the 

account or otherwise, or in any other way vary or affect the contract. 

CLAUSE-52  
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Final bill to be 
submitted 
within one 

month. 

The final bill shall be submitted by the contractor within on month of the 

date fixed for completion of the works, otherwise the Engineer-in- 

charge’s certificate of the measurement and of the total amounts payable 

for the works accordingly, shall be final and binding on all parties. 

CLAUSE-53  

Procedure for 
payment to 

firms 

The department may refuse or suspend payment on account of a work 

when executed by a firm, or by a contract described in their tender as a 

firm, unless receipts are signed by all the parties, or one of the partners or 

some other person producing power of attorney enabling him to give 

actual receipts on behalf of the firm. 

CLAUSE-54  

Sums payable 
by way of 

compensation 
to be considered 

as reasonable 
compensation 

without 
reference to 
actual loss. 

All sums payable by way of compensation under any of these conditions, 

shall be considered as reasonable compensation to be applied to the 

use of University, without reference to the actual loss or damage 

sustained, and whether or not any damage shall have been sustained. 

 VARIATION IN PRICES OF SPECIFIED MATERIALS 

CLAUSE-55 Not Applicable. No price adjustment is admissible for this contract. 

 CLAIMS OF CONTRACTOR 

CLAUSE-56  

Bills to be 
submitted 
monthly 

The contractor shall deliver in the office of the Engineer-in-charge on a 

monthly basis or as specified by the Engineer-in-charge under the 

conditions of the project funding, during the continuance of the work 

covered by this contract a return in such form as the Engineer-in-charge 

may from time to time prescribe showing details of any rate, amount and 

work claimed as extra, and such return shall also contain the value of such 

work which the contractor may consider himself to be entitled upto the 

end of the previous month, which value shall be based upon the rates and 

prices mentioned in the contract (bid schedule) or the rate determined 

pursuant to clause 41 hereof. The contractor shall include in such monthly 

returns particulars of all claims of whatsoever kind and howsoever 

arising, which at the date thereof he has or may claim to have, against the 

Engineer-in-charge under or in respect of, or in any manner arising out of 

the execution of the works, and the contractor shall be deemed to have 

waived all claims not included in such return and will have no right to 

enforce any claim not so included, whatsoever be 

the circumstances. 

CLAUSE-57  
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Claims for 
payment of 

extra ordinary 
nature 

No claim for payment of extra ordinary nature, such as claim of a bonus 

for extra labour employed in completion of the work before the expiry of 

the contractual period at the request of the Engineer-in-charge or claim 

for compensation where the work has been temporarily brought to a stand 

still through no fault of the contractor, shall be allowed, unless and to the 

extent that the same shall have been expressly sanctioned by the 

Punjab Government. 

CLAUSE-58  

Time limit for 
unforeseen 

Claims 

Under no circumstances whatsoever shall the contractor be entitled to any 

compensation on account of the contract unless the contractor shall have 

submitted claim in writing to the Engineer-in-charge within one 

month of the cause of such claim occurring. 

CLAUSE-59  

Claim for 
compensation 
for delay in the 

execution of 
work. 

No compensation shall be allowed for any delay in execution of the work 

on account of water standing in borrow pits or compartment. The rates 

inclusive for hard or rocky soil excavation, sub soil water or water 

standing in borrow pits, and no claim for extra rate shall be entertained, 

unless expressly verified by Engineer-in-charge and confirmed by Project 

Director 
 REMEDIES AND POWERS 

CLAUSE-60  

 

   

Action where 
whole of 
security 

deposit is 
forfeited 

In any case in which under any clause or clauses of the contract, the 

contractor shall have rendered himself liable to pay compensation 

amounting to whole of the security deposit or in the opinion of the 

Engineer-in-charge has abandoned the contract, or is not executing the 

works in accordance with the contract or is presently or flagrantly 
 neglecting to carry out his obligations under the contract, or if the 
 contractor employs any employee of the University in defiance to the 
 provisions of clause 32 thereof, the Engineer-in-charge on behalf of the 
 University, may, after giving fourteen days notice in writing to the 
 contractor, rescind the contract (of which rescission notice in writing to 
 the contractor under the hand of the Engineer-in-charge shall be 
 conclusive evidence and in which case the security deposit of the 
 contractor, shall stand forfeited, and be absolutely at the disposal of 
 University. And in case the contract shall be rescinded under the 
 provisions aforesaid): 

 i. The contractor shall have no claim to compensation for any loss 
 sustained by him by reasons of his having purchased or procured any 
 materials, or entered into any engagement, or made any advances on 
 account of or with a view to the execution of the works or the 
 performance of the contract. 
 ii.  The contractor shall not be entitled to recover, or be paid any sum for 
 any work actually performed under this contract, unless and until the 
 Engineer-in-charge will have certified in writing. The performance of 
 such work and the value payable in respect thereof, and he shall only 
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 be entitled to be paid the value so certified, after deducting there from 
 the amount of aforesaid compensation and other charges duly 
 ascertained and certified by the Engineer-in-charge to be payable by 
 the contractor. But if such some payable by the contractor for any 
 losses, compensation or any other charge shall exceed 
 the sum for any work actually performed under the contract and 
 certified by the Engineer-in-charge, the amount of such excess shall be 
 deemed a debt due by the contractor to the University and shall be 
 recovered accordingly. 

CLAUSE-61  
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Work at the risk 
and expense of 
the contractor 

In every case in which the contract should be rescinded under clause 60 

hereof and in the opinion of the Engineer-in-charge such work should be 

done at the risk and expense of the contractor without thereby avoiding 

the contract or relieving the contractor from any of his obligation or 

liabilities under the contract or affecting the rights and powers conferred 

on the University or the Engineer-in-charge by the contract, the Engineer- 

in-charge on behalf of the University, after giving fourteen days notice in 

writing to the contractor, shall have powers to adopt any of the following 

courses, as may in the opinion of the Engineer-in-charge be desirable: 

a) to measure up the work of the contractor and to take such part thereof, 

as shall be executed out of his hands and to give it to another 

contractor to complete, in which case any, expenses which may be 

incurred in excess of the sum which would have been paid to the 

original contractor, had the whole of the work been executed by him 

(of the amount of which excess, the certificate in writing of the 

Engineer-in-charge shall be final and conclusive) shall be borne and 

paid by the original contractor, and may be deducted from any money 

due to him by the University, under the contract or otherwise, or from 

his security deposit or given by the contractor. 

b) to employ labour paid by the department and to supply materials 

or supply/arrange tools and plants to carry out the works or any part 

of the works, debiting the contractor with the cost of the labour and 

the price of the materials and cost of supply/arrangement, operation 

and maintenance of tools and plants of the amount of which cost and 

price, a certificate of the Engineer-in-charge shall be final and 

conclusive against the contractor, plus departmental charges on the 

amount so incurred equal to ten percent or such smaller amount as the 

Engineer-in-charge (whose decision in writing shall be final) may be 

decide, and crediting him with the value of the work done, in all 

respects, in the same manner and at the same time and rates, as if it 

had been carried out by the contractor under the terms of his contract, 

the certificate of the Engineer-in-charge as to the value of the work 

done shall be final and conclusive against the contractor. 

In the event of any of the above courses mentioned in this clause being 

adopted by the Engineer-in-charge, the contractor shall have no claim 

to compensation for any loss sustained by him by reason of his having 

purchased or procured any materials, or entered into any engagement, 

or made any advances on account of, be with a view to, 

the execution of the works or performance of the contract. 
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CLAUSE-62 
   

Contractor 
remains liable 

to pay 
compensation if 

action is not 
taken under 

clauses. 

In any case in which any of the powers, conferred upon the Engineer-in- 

charge by clause 60 or by para (a) of clause 61 hereof, shall have become 

exercisable and the same shall not be exercised, the non-exercise thereof 

shall not constitute a wavier of any of the conditions hereof, and such 

powers shall not withstanding be exercisable in the event of any future 

case of default by the contractor for which, by any clause or clauses hereof 

he is declared liable to pay compensation amounting to the whole of his 

security deposit and the liability of the contractor for past and future 

compensation shall remain unaffected. 

Powers to take 
possession or 

require removal 
of or sell 

contractor’s 
plant, etc. 

In the  event of the  Engineer-in -charge  putting in force either 

of the power vested in him under clause 60 or para (a) of the 

preceding clause, he may, if he so desires, take possession of all or any 

tools, constructional plants, materials and stores, in or upon the works, 

or the site thereof, or belonging to the contractor, or procured by 

him and intended to be sued for the execution of the work or any part 
 thereof, paying or allowing for the same in  account at the contract 
 rates, or, in case of those not being applicable at current markets rates to 
 be certified by the Engineer-in-charge whose certificate shall be final 
 otherwise the Engineer-in-charge, may serve notice in writing to the 
 contractor or his clerk of the works, foreman or other authorized agent, 
 require him to remove such tools, construction plants, materials, or stores 
 from the premises (within a time to be specified in such notice) and in the 
 event of the contractor failing to comply with any such requisition, the 
 Engineer-in-charge may remove them at the contractor’s expense or sell 
 them by auction or private sale on account of the contractor and at his 
 risk in all respects and the certificate of Engineer-in-charge as to the 
 expenses of any such removal, and the amount of the proceeds and 
 expenses of any such sale, shall be final and conclusive against the 
 contractor. 

CLAUSE-63  
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Contract may be 
rescinded and 

security deposit 
for subletting 
bribing, or if 
Contractor 
becomes 
insolvent. 

If the contractor shall, in defiance of the Engineer-in-charge’s instructions 

to the contrary or without his written approval, assign or sublet his 

contract or attempts to do so; or become insolvent, or commence any 

insolvency proceedings or make any composition with his creditors, or 

attempts so to do; or if any bribe, gratuity, gift, loan prerequisite, reward 

or advantage, pecuniary or otherwise, shall either directly or indirectly be 

given, promised or offered by the contractor, or his servants or agents to 

any way relating to his office, or employment; or if any such officer or 

person shall become in any way directly or indirectly interested in the 

contract; the Engineer-in-charge may thereupon by notice in writing 

rescind the contract, and the security deposit of the contractor shall 

thereupon stand forfeited and be absolutely at the disposal of University 

and the same consequence shall ensue as if the contract had been 

rescinded under clause 60 hereof and in addition to the contractor shall 

not be entitled to receive or be paid for any work therefore actually 

performed under the contract. 

CLAUSE-64  

Deduction of 
amount due to 
University on 
any account 

whatsoever to 
be permissible 
from any sums 
payable to the 

contractor 

Any excess payment made to the contractor inadvertently or otherwise, 

under this contract or on any account whatsoever, and any other sum 

found to be due to the University by the contractor in respect of this 

contract, or any other contract or work order, or on any account 

whatsoever, may be deducted from any sum whatsoever payable by 

University to the contractor, either in respect of this contract or any work 

order or contract, or on any other account by any other department of the 

University; or recovered from the contract or as arrears of land revenue. 
 SETTLEMENT OF DISPUTES 

CLAUSE-65  
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Procedures in 
case of 

disagreement 

In the event of any disagreement between the Engineer-in-charge and the 

contractor arising out of the contract, the matter shall first be referred to 

the Project Director for decision who shall, after making such inquiries, as 

he may deem fit, give his decision in writing not later than three months 

after the reference is made to him. The period for decision of the case by 

the Project Director may, however, be extended by the Vice- Chancellor 

under special conditions according to the circumstances, justification, 

available in each case. The contractor shall forthwith give effect to the 

decision of the Project Director and shall proceed with due 

diligence, whether arbitration is intended or not. 

Contractor dis- 
satisfied with 

the decision of 
Project Director. 

If the contractor be dis-satisfied with the decision of the Project Director 

or if his decision is not forthcoming within the stipulated or extended 

period/periods and desires arbitration under the arbitration clause as 

hereinafter provided, he shall give notice in writing of such intention to 

the Project Director within a period of twenty eight days of the receipt of 

the Project Director decision or in case no decision is given, at the end of 

the period or periods within which the Project Director was to give his 

decision. The said notice shall contain the cause of action, material facts of 

the case and relief sought, failing which the decision of the Project Director 

shall become final, conclusive and binding, and the contractor shall be 

deemed to have forfeited or departed from the claim in excess of 

that allowed by Project Director. 

Increase in 
amount of claim 

once referred 
not allowed. 

The subsequent inflation/increase in the amount of claim once referred in 

the said notice shall not be allowed nor shall any other claim in respect of 

the same work be entertained from the contractor at any later stage. 

Reference to 
arbitration 

A reference to arbitration shall be made by the contractor in writing not 

later than three months after the completion of the work. Failure to make 

such a reference within this period shall be deemed to mean that the 

contractor has waived all claims in respect of all disputes. 
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Disputes for 
arbitration 

limited 

(a) Disputes which may be referred to arbitration shall be limited to: 

i. Any question, difference, or objection, whatsoever which shall 

arise in any way, connected with or arising out of the contract or/ 

and 

ii. The meanings of the operation of any part of the contract; or/and 

iii. The rights, duties and liabilities of either party to the contract; 

or/and 

iv. Whether the contract should be terminated or has been rightly 

terminated and as regards the rights and obligations of the parties 

as a result of such termination. 

Provided that those matters for which provision has been made in the 

contract for final and binding, decision by the Project Director or the 

Engineer-in-charge shall be excluded from arbitration. 

(b) The venue of arbitration shall be in Lahore. The contractor will have to 

deposit 20% of the amount of claim upto Rs.0.20 million and 10% of 

claims, exceeding Rs.0.20 million along with the claim. This amount 

will be refunded after the Award has been made Rule of the Court. 

Otherwise, the amount deposited will be forfeited. 

Arbitration 
(c) In the event of any dispute arising in accordance with the limitations 

provided in sub-clause (a) of this clause, the same shall be referred for 

decisions to sole arbitrator to be appointed by the Vice-Chancellor, 

from among the officers of the department not below the rank of 

Project Director, and other than the Project Director in-charge of 

the work. In case the claim referred is for an amount upto half a million 

rupees, the decision of the sole arbitrator in such cases shall be final 

and binding on the parties concerned. 

(d) In case the amount of the claim referred is over half a million rupees, 

the dispute shall be referred to the award of two arbitrators, to be 

appointed from the Project Directors of the department or any other 

suitable officer, other than the Project Director in-charge of the work, 

one to be nominated by the Vice-Chancellor of the University and the 

other by the contractor. In the case of the said two arbitrators not 

agreeing, the case shall be referred to the award of an umpire who shall 

be a professor of the University not below the rank of full professor to 

be appointed by the Vice-Chancellor. The decision of the two 

arbitrators/ umpire, as the case may be shall be final and binding on 

the parties concerned. Where the matter involves claim for the 

payment of recovery or deduction of money only, the amount, if any, 

awarded in the arbitration shall be recoverable in respects of the 

matter so referred. 
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Information Technology University Lahore, Punjab. 

CONTRACT AGREEMENT 

(SEE CLAUSE 6) 

This agreement made this   day of month  , year   between 

Information Technology University Lahore, Punjab as represented by the Project Director/ 

The Engineer In charge on the one part and   (hereafter 

called the “Contractor” on the other part. 

WHEREAS tenders have been received for the work 

 at Information 

Technology University Lahore, Punjab. As well as possible new and ancillary works 

associated therewith which have to be executed in accordance with the contract document, 

and the tender by the contractor for the construction, completion and maintenance of such 

works has been accepted by the University. 

 
NOW, THEREFORE, for and in consideration of the promises, convents and agreement 

hereinafter contained and to be performed by the parties hereto, the said parties hereby 

covenant and agree as follows: 

i. In consideration of the covenants and agreements to be kept and performed by the 

contractor and for the faithful performance of the contract and the completion and 

maintenance of works embraced therein, according to the specifications, drawings 

and conditions herein contained and referred to the University shall pay and the 

contractor shall receive and accept as full compensation for everything furnished 

and done by the contractor under this agreement and the tender price stipulated in 

the contractor’s tender at the times and in the manner prescribed the contract. 

ii. The said work shall be started within the period specified in item No.(f) of the 

memorandum of work, following the, receipt of written order of the Project 

Director / Deputy Director Purchase to proceed with and the contractor shall 

complete fully the works within the stipulated period reckoned from the 

commencement of work, subject to such extensions of time (s) as may be granted 

under the conditions of contract except for maintenance which shall be completed 

within the period named in item (g) of the memorandum hereto annexed after 

issuance of the final certificate of completion. 

iii. The following documents shall be deemed to form and be read and construed as part 

of this agreement: - 

a) The said tender and covering letter and subsequent undertaking, if any, 
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b) The drawings, 

c) The conditions of contract and additional conditions, if any, 

d) The specification; 

e) The bid schedule; 

f) Addendum No.1 to (Which have been incorporated in the tender) 

g) Schedule of materials to be supplied from the departmental store; 

h) The scale of rates and prices; 

i) The letter of acceptance; and 

 
iv. All disputes of differences between the parties in connection with or arising out of 

this agreement shall be settled in accordance with the provisions of relevant clause 

of the conditions of contract. 

 
IN WITNESS WHEREOF, the parties have hereunto set their respective hands and seals the 

day and the year hereinbefore set forth. 

 

 
Signed by   Signed by   

(Contractor)   (Registrar / Project Director) 

For and on behalf of the UNIVERSITY 

 

 
WITNESS 

 
1.  

 
 

2.  
 
 

3.  
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BANK GUARANTEE 

(See Clause 7) 

Penal sum of bond  

(express in works and figures) 
KNOW ALL MEN BY THESE PRESENTS THAT MR./ MESSERS  

(Name of Contractor) 
Whose official address is  
As principal (s) (herein after referred to as principal) and or scheduled bank (s) of Pakistan 
(hereinafter appearing in the schedule of sureties, as sureties (hereinafter some time called the 
surety at the request of the principal are held and firmly bound to the INFORMATION 
TECHNOLOGY UNIVERSITY LAHORE, PUNJAB acting through the Engineer-In-charge his 
 successor or assignees) a body organized and existing under and by virtue 
of laws of the University in the penal sum of the amount stated above, lawful money for the 
payment of which sum well and truly made we bind ourselves our heirs, executors, 
administrators and successors, jointly and severally, firmly by these presents. 

PROVIDED THAT We, the sureties, bound ourselves in such sum jointly and severally, as 
well as, severally only for the purpose of allowing a joint action against any or all of us and for 
all other purposes, each surety bond itself, jointly and severally with the principal for the 
payments of such sum only as set forth opposite its name in the following schedule: - 

 
SCHEDULE OF SURETIES 

Name of bank, branch and address limit of liability 
 

 

 

The conditions of the above obligation is such that: 

WHEREAS, the tender of the above bounden principal has been accepted and he has entered 
into a contract with the University Engineer 

Division for the work (Name of work) on theday of 20   

AND WHEREAS, under the terms of the contract University has required the principal to furnish 
a performance guarantee to form a part of the contract. 

NOW THEREFORE, it is agreed as follows: - 

1) If the above bounden principal shall well truly and faithfully perform the contract 
and comply with and fulfill all the undertakings, terms and provisions thereof, and 
satisfy all the obligations of the said principal arising there under, and comply 
with all covenants therein contained and contained in the specifications, plan and 
other instruments constituting a part of the contract, required to be performed by 
the said principal, in the manner and within the time provided in the contract or 
any extension thereof that may be granted by the University with or without notice 
to the surety (s) and shall fully indemnify and the University, for all costs and 
damages which the University may suffer by reason of failure so to do, and shall 
fully reimburse and repay the said University Engineer. 
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Campus  all out lay and expenses which may incur in 
making good any such default and reasonable counsel fee incurred in the 
prosecution or defense of any action arising out of or in connection with any such 
default, and shall pay all persons who have contracts directly with the principal 
for labour and materials, if any, in connection with the work performed under 
the contract or otherwise been rescinded by the University under the provisions of 
clause 60 of general conditions of contract, then this obligation shall be null and void 
and of no effect, otherwise in full force and effect and virtue. 

2) The said surety, for value received, hereby stipulate and agree that no change 
in or in respect of any matter or thing concerning the said contract on the part 
of the University or the Engineer-in-charge, extension in time, alteration in or addition 
to the terms of the contract between the University and the contractor to the 
extent and nature of the work be construed, completed and maintained there 
under, or the specifications accompanying the same shall in any way affect its 
obligations to this guarantee and it does hereby waive notice of any change, 
extension in time, alteration or addition to the terms of the contract, or to the 
specification. 

3) The liability of the surety is irrevocable and shall in no case exceed the aggregate 
amount stated on the top of this guarantee which each surety binds itself and 
promise to pay the whole or any part of this amount on demand to the University 
Engineer Campus  

 without question and without reference to the principal. Provided that 
the notice of demand shall be given by the aforesaid University Engineer, in writing to 
the surety. 

IN WITNESS WHEREOF, the above named principal and the surety have executed this 
instrument under its seal on this  day of 20  the name and corporate seal of the 
surety being hereto affixed and these presents duly signed by its undersigned representatives 
pursuant to the authority of its governing body. 

 

Principal (Contractor) 

Address:   

 

Sureties: 1. Any scheduled bank of Pakistan 

Seal 

Signed, sealed and delivered by the said principal and sureties in the presence of: 

Witnesses: 

1.   

Name:  

Address:  

2.   

Name:  

Address:  
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To 

The Project Director 
 

 
Subject: RELEASE OF SECURITY FOR  

 

 

 
It is submitted that the work being   Executed under 

Agreement No.   has been completed Satisfactorily and in 

accordance with the provisions of contract and technically sanction estimate. The final 

measurements of the work has been recorded in the measurement book No.   

Page No. to  . 

 
(Engineer In charge) 

 
No & Date even 

Copy if forwarded for information to the:- 

i. Project Director 

ii. Assistant Engineer, Office of Engineering Works, ITU Lahore, with the 
direction to submit the final bill of the contractor on the basis of 
measurement as detailed in the body of the letter.  

iii. Admin Department (ITU) to the maintenance Period. 

The release of security will be governed from the date of issue of this letter. 

 
(Engineer In Charge) 

Information Technology University 
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Government of the Punjab 

Finance Department 

Dated Lahore, the 7th December, 2007 

NOTIFICATION 

No.RO(Tech) FD 18-44/2006. in exercise of the powers conferred upon him under Article 119 

of the Constitution of the Islamic Republic of Pakistan, 1973, the Governor of the Punjab is 

pleased to direct that in the Punjab Departmental Financial Rules (Financial Hand Book No. 3), 

the following further amendments shall be made: 

AMENDMENTS 

In the said rules: - 

a) In rules 7.36 for sub-rule (b), the following shall be substituted: - 

“Where tendered amount as mentioned in the letter of acceptance exceeds 

rupees ten million, the competent authority may, on the request of the 

contractor, sanction a mobilization advance upto fifteen percent of the said 

tendered amount in the manner and subject to the following conditions:- 

i. initially, a sum equal to ten percent of the tendered amount and 

thereafter a further sum equal to five percent of the tendered 

amount may be sanctioned on the furnishing of a certificate by the 

Engineer-in-charge of the work to the effect that mobilization by the 

contractor is complete in all respect necessary for the due 

commencement of work; 

ii. the contractor shall furnish a guarantee in the shape of Form DFR 

(P.W) 28-A in favour of the University from any bank declared to be 

a Scheduled Bank by the State Bank of Pakistan; 

iii. the authority accepting the tender shall verify the bank guarantee; 

iv. no interest shall be charged on a mobilization advance; 

v. the recovery of mobilization advance shall commence after lapse of 

20% contract period or after the execution of the 20% of the work 

(financial terms) whichever is earlier. The rate of recovery shall be 

25% of the value of work done in each interim pay certificate 

(running bill); and 

vi. in case of contractor fails to execute the work in accordance with 

the terms of the contract, the security offered in respect of the 

mobilization advance shall be forfeited to the creditor of the 

Government”; and 

b) for the form “D.F.R (P.W) 28-A”, the following shall be substituted: - 
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FORM D.F.R. (PW) 28-A 

(REFERRED TO IN RULE 7.36) 

FORM OF GUARANTEE 

 
WHEREAS a contract for work has been awarded by the Information Technology 

University Lahore, Punjab acting through the  Information 

Technology University Lahore, Punjab (hereinafter called the University) to M/s.  

 (hereinafter called the contractor.) 
 

AND WHEREAS under the terms of the said contact the University has agreed to advance a sum 

of Rs.  to the contractor for execution of the said work. The said amount 

shall be recovered after lapse of 20% contract period or after the execution of the 20% of the 

work (financial terms), whichever is earlier. The rate of recovery shall be 25% of the value 

of work done in each interim pay certificate (running bill): 

AND WHEREAS the University has required the contractor to furnish a bank guarantee from 

any scheduled bank for securing the payment of the sum advanced thereon: - 

It is agreed as follows: - 

(1) I,  acting on behalf of (hereinafter 

called the guarantor) hold and firmly bind to the University in the sum of Rs. (Rupees)- 

 payable on the same sum given as mobilization advance to the contractor. 
 

(2) The guarantor hereby undertakes to pay the said amount payable to the University on 

demand in case the contractor makes a default in the payment of said amount under the terms 

& conditions of the contract. 

(3) The guarantee shall be irrevocable and shall remain in force till the sum advanced payable 

thereon has been repaid in fully by the contractor. 

(4) The liability of the guarantor shall in no case exceed the aggregate amount of 

Rs.  (Rupees)  payable thereon for the payment of which 

the guarantor hereby undertakes to bind itself and promises to pay the whole or any 

portion of this amount to the University without making a reference to the contractor. 

IN WITNESS whereof we the said guarantor have set out hands to this deed of guarantee 

this day of 20   . 

 
 

 
GUARANTOR 

(SCHEDULED BANK) 
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PROPOSAL SUBMISSION FORM  

 
Date: ....................................................... 

 
Bid Reference No: ....................................................... 

(Name of Contract/Works) 

 
To:   ........................................................................................................................................................................... 

Name and Address of Client / Purchaser 

 
We, the undersigned, declare that: 

(a) We have examined and have no reservations to the Bidding Documents, including 
Addenda issued in accordance with Instructions to Bidders (IB). Complete bidding 
document is binding upon us and we fully understand that the PPRA Act, 2009 and 
the PPR-14 as amended upto date supersedes this bidding document, in case of any 
contradiction, and the same are also binding upon us; 

(b) We offer to execute and complete in conformity with the Bidding Documents the 
following Works: . 

(c) The total price of our Bid, excluding any discounts offered in item(s) below is:    

(d) The discounts offered and the methodology for their application are:  

(e) Our Bid consisting of the all the requirements fulfilled in accordance of the bidding 
document shall be valid for a period of ……… days from the date fixed for the bid 
submission deadline in accordance with the Bidding Documents, and it shall remain 
binding upon us and may be accepted at any time before the expiration of that 
period; 

(f) As security for due performance of the under takings and obligations of our bid, we 
submit here with a Bid security, in the amount specified in Bid data sheet, which is 
valid (at least) 30 days beyond validity of Bid itself. 

(g) We are not participating, as a Bidder or as a subcontractor, in more than one bid in 
this bidding process. 

(h) We agree to permit Employer or its representative to inspect our accounts and 
records and other documents relating to the bid submission and to have them 
audited by auditors. This permission is extended for verification of any information 
provided in our Bid which comprises all documents enclosed herewith in 
accordance with the Bid data sheet. 

Name   

In the capacity of   

Signed   

 

Duly authorized to sign the Bid for and on behalf of    

Date   

Address    
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BID EVALUATION CRITERIA  

 

Category Description Requirement 
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Valid Income Tax (NTN) Registration with Active/Operative status. 
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Valid GST/PRA Registration with Active/Operative status. 

Valid Professional Tax Certificate. 

Bid Security as per the Clause-4 of this Bidding Document. 

Valid Registration with Pakistan Engineering Council (PEC) in Category C-6 or 

above. 

Must be involved in construction/development of similar nature of works or 

Building’s Construction Works for last two (2) years at least (verifiable 

through relevant Purchase Orders / Contracts / Invoices / Completion 

Certificates). Works obtained through sublets will not be considered. 

Affidavit on non-judicial Stamp Paper of Rs. 100/-: 

i) the Bidder (Name of the Firm) is not blacklisted by the Procuring Agency 
or PPRA and the Firm has no litigation history. 

ii) the Bidder (Name of the Firm) certify that the documents/photocopies 
provided by the firm with its Bid are authentic. (In case of any fake/bogus 
document found at any stage of the procurement process, the firm shall be 
black listed as per Rules / Laws.) 

iii) the Bidder (Name of the Firm) comply with the “Schedule of 
Requirements/Bid Schedule”, and All terms & conditions, requirements 
listed anywhere in this Biding Document have been satisfactorily vetted. 

iv) the Bidder (Name of the Firm) shall Certify to the effect that the rates 
quoted are not abnormal and are justifiable in comparison of prevailing 
Market/MRS rates. 

v) the Bidder (Name of the Firm) comply that the Bid is valid for one 
hundred and twenty (120) days after opening of the Bid. 

vi) the Bidder (Name of the Firm) certifies that if awarded the contract, the 
procuring agency may deduct all the relevant taxes and duties, from its 
invoice, as applicable. 

Note:  As outlined in the Standard Bidding Documents under clause 2.5 “Opening and Evaluation of 
E-Bids”, the bidder must ensure that its bids are complete in all aspects, including mandatory 
documentation (Legal, Technical, Experience and Financial), as incomplete submissions will not 
be considered. 

 During the evaluation process, clarifications based on already submitted documentation will 
be sought to complete the evaluation. New documentation that changes the substance of the 
bid will not be accepted. 

 Bidders are strongly encouraged to review their bids carefully and ensure completeness 
before submission. Failure to do so may result in disqualification. 
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BID SCHEDULE 

Price Schedule/ Financial Cost Sheet 

INFORMATION TECHNOLOGY UNIVERSITY OF THE PUNJAB, BARKI ROAD, LAHORE 

BOQ for Supply & Erection of Main Cable For Multipurpose Building at ITU Barki Campus 
Lahore 

Estimates based on MRS 2nd Bi Annual 2025 (Dist. Lahore) 

Sr. 
No. Description of Work Unit 

 Qty.  
 Rate 
(Rs.)  

 Amount 
(Rs.)  

1. Main Cable for Wapda & Transformers     

a 
 

Supply and erection of single core PVC insulated, PVC  
sheathed copper conductor, 600/1000 volts grade 
cable, in  pre laid G.I. pipe/M.S. Conduits/PVC 
pipe/G.I. wire/trenches,  etc (rate for cable only):  xiii) 
240 mm sq   (37/0.114").  

Rft 2117   

b 
 

Supply and erection of PVC pipe for wiring including 
inspection boxes,  pull boxes, hooks, and repairing 
surface, etc., complete with all specials 100 mm i/d 

Rft 720   

  Total including taxes (Rs.)                            

Notes to Price Table: 

i. X will determine the total bid cost against the complete works) as mentioned above. 

ii. Prices may be quoted for complete works (services/labor & material) as prescribed above. 

 

iii. Prices must be included with all applicable Taxes/duties, Freight/Transportation, Labor cost, 

Preparation of Site, Contingencies and any other cost not mentioned here. 

iv. No cost escalation/variation is admissible in this contract. Any non BOQ Item will be paid as per the 

prevailing MRS rates. 

v. The Purchaser reserves exclusive rights to increase or decrease the quantity of works without any 

change in unit price and other terms and conditions along with issuance of variation orders or change 

in scope. 

Total Cost (in words) Rs.   

Date   

Signature of authorized person 

Name: 

(Company Seal) 
 

In the capacity of 

Dully authority by 

Note: No cutting or overwriting is allowed. Any cutting or overwriting will lead to rejection of the financial 
bid. 


